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NOTE: A Pre -bid meeting has been scheduled on 4th 

September at 10.30 hrs. at Conference hall of ECIL Guest
house, Hyderabad-500062. In case of any clarifications, 
the willing agencies are advised to attend the meeting.

SALE OF TENDER FROM 21st August 2013 onwards.

Last date for submission of  tender 10th September 2013 up-to 14.30 hrs.

Date of Opening of Tender

Technical bid 11th September2013 at 10.00hrs 

Commercial bid 13thSeptember2013 at 10.30hrs
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ENGINEERING SERVICES DIVISION

ELECTRONIC CORPORATIONOF INDIA LIMITED
(A Govt. Of India Enterprise under the Department of Atomic Energy)

SECTION- I

NOTICE INVITING TENDER No.EC: HEAD: 412:2013, Dt.21-08-2013
AND

INSTRUCTIONS TO TENDERERS 

Sealed tenders are invited in two part bid system (Technical and Commercial ) from eligible registered 
contractors with similar experience for the following work in Hyderabad.

S/N Name of the work Estimated Cost   
(In Lakhs)

Tender
cost
(Rs.)

EMD
(in Lakhs.)

Period of 
Completion

1) Miscellaneous Civil works in 
school building at ZPHS, Kapra, 
Hyderabad 11.15 500-/ 0.22 3 months

Note: The tender documents can be seen/downloaded by visiting our website www.ecil.co.in or 
www.tenders.gov.in.

Prequalification cum Technical Evaluation Criteria:
A:Essential

1. Proof of experience having successfully completed similar works during the last seven year s
calculated from the date of opening of tender should be either of the following:

· Three similar works each costing not less than the amount equal to 40% of the 
estimated cost.

OR
· Two similar works each costing not less than the amount equal to 50% of the e stimated 

cost.
OR

· One similar work costing not less than the amount equal to 80% of the estimated cost.

Similar work means-“Any load bearing/ framed structure building work” 

Completion Certificates from clients should indicate the nature of work done, the 
value of work done, date of start, date of completion as per agreement, actual date of 
completion and a mention about satisfactory completion of the work.

Note: Completion certificates in respect of private wor ks must be supported with relevant duly 
attested TDS certificates , copy of the work order and final bill payments otherwise the same 
shall not be considered.
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2. The average annual financial turno ver during the last 3 years 2010-11, 2011-12 and 2012 -
13ending 31st March of the previous financial year, should be at least 30% of the estimated 
cost. (Attested photocopies of the audited balance sheet along with profit and loss account 
statement to be enclosed).

3. Registration of the firm.

4. Copy of PAN card.

5. Bank solvency certificate of 30% of the estimated cost of work form Nationalized / Scheduled 
bank, issued after 1st April, 2013.

6. A declaration to the effect that applicant was not blacklisted by any CPSU or by Government of 
India in the past shall be submitted by the Applicant along with the application.

Additional
1. Complete name and mailing address of the applicant along with Telephone numbers, Fax no., 

mobile numbers and E-mail address.

2. Information regarding firm / Company profile.

3. Details of projects in hand indicating the name, value, nature & scope of work, stipulated dates of 
completion. This shall be accompanied with the copies of the work orders or purchase orders 
issued by respective clients.

Note: All the above “E ssential technical qualification” documents must be attested by a 
Gazetted officer/ Notary public.

INSTRUCTIONS TO TENDERERS

1. The intending bidders should submit their bids in two parts, Technical (Envelope -I) and 
Commercial (Envelope-II) in two separate sealed covers and both the sealed covers should be 
kept in another sealed cover marked with the name of the work.

A. ENVELOPE-I(Technical Bid)

The envelope shall be super scribed as Technical bid with Name of the work clearly written on 
top of the Envelope. This envelope shall contain the following documents:

a) Tender document cost: The cost of tender document shall have to be paid only by 
crossed demand draft drawn on any scheduled bank in favour of Accounts Officer, ECIL, 
Hyderabad, enclosed in sealed Technical bid (envelope -1) without which the tender will 
be rejected. The demand draft for tender cost is not refundable.

b) Earnest Money Deposit: Tender shall be accompanied by a demand draft as Earnest 
Money Deposit drawn on any scheduled bank in favour of Accounts Officer, ECIL, 
Hyderabad and submitted in sealed technical bid (envelope-1) along with the tender. The 
EMD so submitted in the form of Demand draft will be adjusted into Security deposit in 
case of successful tenderer and shall be returned in case of unsuccessful tendere rs after 
award of work to successful bidder. No exemption for non-submission of EMD will be 
allowed on any account without which the tender will be rejected. Further, tenders 
with   insufficient EMDs shall also be rejected. 
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c) The complete tender document except the schedule for price bid should be kept in 
Envelope-I. Each page of the tender document should be duly signed and stamped by 
the bidders. 

d) The intending bidders shall submit all the documents of prequalification mentioned 
in the tender document attested by a Gazetted officer /N otary public. The intending 
bidders, who do not submit the prequalifying documents as stated above, shall be 
summarily rejected.

B. ENVELOPE-II(Price Bid)

a) Envelope –II contain the Price bid (Sche dule) of the tender document. This envelope 
shall be super scribed as Price -Bid with name of the work clearly written on top of the 
envelope. This document shall be duly signed and stamped on each page by the bidder. 

2. Conditional offers including conditional rebates will not be entertained and will be 
summarily rejected.

3. Validity of offer: 90 (Ninety) days from the date of opening of tender . If any tenderer withdraws 
his tender before the s aid period or issue of letter of acceptance , whichever is earlier, or makes 
any modifications in the terms and conditions of the tender which are not acceptable to the 
department, then the ECIL shall, without prejudice to any other right or remedy, be at liberty to 
forfeit the earnest money as aforesaid. Further the tenderer shall not be allowed to participate in 
the retendering process of the work.

4. Tenders must reach the office of Head, ESD, ECIL, Hyderabad – 500062 within the stipulated 
period. Tenders received after the due date of receipt will not be entertai ned. ECIL takes no 
responsibility for delay, loss or non-receipt of the tenders sent by post/courier.

5. The Technical evaluation committee of ECIL willcheck pre -qualification documents and evaluate 
each tenderer’s technical capabilities before qualifying th em. Sealed commercial bids and EMD 
will be returned to the contractors whose technical bids are rejected.

6. Further details / clarifications if any, can be had from Tendering section, ESD, ECIL. The working 
hours of the Company on all working days (Monday to Saturday) are 08:30 Hrs to 16:00 Hrs. The 
communication facilities available are E -mail: headesd@ecil.co.in, Tele fax no. 040 -27182550 
and Tele phone nos. 271826656, 27186556.
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GENERAL RULES AND DIRECTIONS

1. In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power-of-attorney authorizing him to do so, such power of attorney to be produced with the 
tender, and it must disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2. Receipts for payments made on account of work, when executed by a firm, must also be signed by 
all the partners, except where contractors are described in the tender as a firm, in which a case the 
receipts must be signed in the name of the firm by one of the partners or by some of the person 
having due authority to give effectual receipts for the firm.  

3. Use of correcting fluid and over writing, anywhere in tender document is not permitted. Such tender 
is liable for rejection. All entries in the tender documents should be in one ink.  All cancellations and 
insertions should be duly signed by the tenderers concerned.

4. If at any stage, any information / documents submitted by the applicant are found to be false; the 
contract shall be liable for rejection, apart from any other appropriate/legal action by ECIL.

5. All rates shall be quoted in the price schedule form. The amount for each item should be worked out 
and requisite totals given. Special care should be taken to write the rates in figures as well as in 
words and the amount in figures only, in such a way that interpolation is not possible. The to tal 
amount should be written both in figures and in words. In case of figures, the word ‘Rs.’ should be 
written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 3.25 P’ and in 
case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
Unless the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two 
decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should be written 
closely following the amount and it should not be written in the next line.

6. Rates quoted by the contractor in item rate tender in figures and words shall be accurately filled in so 
that there is no discrepancy in the rates written in figures and words. However, if a discrepancy is 
found, the rates which correspond with the amount worked out by the contractor shall unless 
otherwise proved be taken as correct. If the amount of an item is not worked out by the contractor or 
it does not correspond with the rates writ ten either in figures or in words, then the rates quoted by 
the contractor in words shall be taken as correct. Where the rates quoted by the contractor in figures 
and in words tally, but the amount is not worked out correctly, the rates quoted by the contr actor will 
unless otherwise proved be taken as correct and not the amount . In event no rate has been 
quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will be 
presumed that the contractor has included the cost of this/t hese item(s) in other items and 
rate for such item(s) will be considered as zero and work will be required to be executed 
accordingly.

7. In quoting their rates, the tenderers are advised to take into account all factors including any 
fluctuations in the market rates etc. No claim will be entertained on this account after acceptance of 
the tender or during the currency of the contract except for the provisions in clauses if any elsewhere 
in the contract.

8. Before tendering the tenderers are advised to inspect the site of work and its environment and be 
well acquainted with the actual working and other prevalent conditions, position of materials and 
labour, General and Special Conditions of Contract, Drawings and specifications and all other 
documents which form part of the Agreement to be entered into.
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9. The acceptance of the tender will rest with the Head ESD who does not bind himself to accept the 
lowest tender and reserves to himself the authority to reject any or all of the tenders received.   
However, the reasons for the rejection of the tender will be communicated if desired by the bidder in 
writing.

10. ECIL reserves to itself the right of accepting the whole or any part of the tender and the tenderer 
shall be bound to perform the same at the rate quoted.

11. Sales-tax/VAT (except service tax), purchase tax, turnover tax, labour cess or any other tax/statutory 
deduction as per Central govt. /State govt. rules applicable in respect of this contract shall be 
payable by the Contractor and ECIL will not entertain any claim whatsoever in respect of the same. 
However, in respect of service tax, same shall be paid by the contractor to the concerned 
department on demand and it will be reimbursed to him by the Engineer -in-Charge after satisfying 
that it has been actually and genuinely paid by the contractor.

12. The contractors / applicants should submit the tender document on the prescribed forms , complete 
in all respects as explained above. Incomplete tender documents shall be summarily rejected.

13. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 
themselves has/have tendered or who may and has/have tendered for the same work. Failure to 
observe this condition would render, tenders of the contractors tendering, as well as witnessing the 
tender, liable to summary rejection.

14. The contractor whose tender is accepted, will be required to furnish performance guarantee of 5% 
(Five Percent) of the tendered amount within the period specified in Schedule F. In case the 
contractor fails to deposit the said performance guarantee within the periodas indicated in Schedule 
‘F’. including the extended period if any, the Earnest Money deposited by thecontractor shall be 
forfeited automatically without any notice to the contractor.

15. The contractor whose tender is accepted will also be required to furnish by way of Security Deposit 
for the fulfillment of hi s contract, an amount equal to 5 % of the tendered value of the work. The 
Security deposit will be collected by deductions from the running bills o f the contractor at the rates 
mentioned above and the earnest money deposited at the time of tenders, will be treated as a part of 
the Security Deposit. 

JURISIDICTION:

The agreement for this work will be executed at Hyderabad and be governed by the Indi an Law 
for the time being in force and the court in Hyderabad alone will have jurisdiction to deal with 
matter arising there from.

Head ESD

_________________________________________________________________
ECIL IS COMMITTED TO A CORRUPTION FREE WORK ENVIRONMENT. All the purchase 
and contracts commitments of ECIL will be honored without the citizen having to pay any bribe. 
In case any person demands any br ibe, it is the duty of a respons ible citizen to inform the 
matter to the Chief Vigilance Offi cer , ECIL, Hyderabad. His name and telephone number are 
Shri C Muralidhar Rao, Phone(O):040-27121349,EPABX No.2378, Email:cvo@ecil.co.in.
________________________________________________________________
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SECTION-II

FORM OF TENDER AND ACCEPTANCE 

Name of the work:Miscellaneous Civil works in school building at ZPHS, Kapra, Hyderabad

.

TENDER

I/We have read and examined the notice inviting tender, schedules, specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 
Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions 
of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specif ied for ECIL within the time specified in 
Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, 
designs, drawing and instructions in writing referred to in the contract and with such materials 
as are provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for ninety (90) days from the due date of its opening and not 
to make any modification in its terms and conditions.

A sum of Rs. ……………………… is hereby forwarded through demand draft of a scheduled 
bank as earnest money. If I/We fail to furnish the prescribed performance guarantee within the 
prescribed period, I/We agree that ECIL or the successors in office shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the said earnest money 
absolutely. Further, I f, I/We fail to commence work as specified, I/We agree that ECIL or the 
successors in office shall without prejudice to any other right or remedy avail able in law, be at 
liberty to forfeit the said earnest money and performance guarantee absolutely, otherwise the 
said earnest money shall be retained by them towards security deposit to execute all the works 
referred to in the tender documents upon the ter ms and conditions contained or referred to in 
the contract. Further, I/We agree that in case of forfeiture of Earnest Money and performance 
guarantee as aforesaid. I/We shall be debarred for participation in the re -tendering process of 
the work.
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I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State.

Dated:                                                                                                    Signature of Contractor

Witness:                                                                                                 Postal Address:

Address:  

Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for an on behalf of the President of India for a sum of                                            
Rs.……………………………..……..(Rupees…………………………………………………………
……………………………………………………………………………).

The letters referred to below shall form part of this contract agreement:-

(a)

(b)

(c)
For & on behalf of ECIL

Signature ………………………………….    

Dated:                                                                          Designation ……………………………….
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SECTION-III

ENGINEERING SERVICES DIVISION

ELECTRONIC CORPORATIONOF INDIA LIMITED
(A Govt. Of India Enterprise under the Department of Atomic Energy)

GENERAL CONDITIONS OF CONTRACT

Definitions
1. The contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 
ECIL and the Contractor, together with the documents referred to therein including 
these conditions, the speci fications, designs, drawings and instructions issued from 
time to time by the Engineer -in-Charge and all these documents taken together, shall 
be deemed to form one contract and shall be complementary to one another.

2. In the contract, the following exp ressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them :-

(i) The expression works or work shall, unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional.

(ii) The site shall mean the land / or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is 
to be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract.

(iii)

(iv)

The Contractor shall mean the individual, firm or company whether incorporated or not, Joint 
Venture / Consortium undertaking the works and shall include the legal personal representative 
of such individual or the persons composing such firm or company, or the successors of such 
firm or company and the permitted assignees of such individual, firm or company.

“Drawings” means the Drawings of the Works, as included in the Contract and any 
additional / modified Drawings approved by the Engineer from time to time. 

(v) The “Engineer-in-charge” means the Assistant to the accepting Officer, to perform 
the duties set forth in clauses here to whose authority shall be notified in writing to the 
Contractor by the accepting officer.

(vi)

(vii)

“Electronics Corporation of India Limited” herein after referred to as ECIL shall 
mean the Board of Directors, General Manager or other Administrative officers of the 
said corporation, Managing Director, Head ESD or Executive Engineer authorized to 
invite tender and enter into contracts for work on behalf of ECIL

“Bill of Quantities” means the priced and completed bill of quantities forming part of 
the Tender.

(viii) Accepting Authority / Employer shall mean the HEAD ESD, ECIL.

(ix) Excepted Risk are Risks due to riots (other than those on ac count of contractor’s 
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employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as ear thquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or 
occupation by ECIL of the part of the works in respect of which a certifi cate of 
completion has been issued or a cause solely due to ECIL’s  faulty design of works.

(x) Market Rate shall be the rate as decided by the Engineer -in-Charge on the basis of 
the prevailing cost of materials and labour at the site where the work is to be executed 
plus the percentage mentioned in Schedule ‘F’ to cover, all overheads and profits.

(xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the ECIL 
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued up -to the 
date of receipt of the tender.

(xii) Department means Engineering Services Division, ECIL.

(xiii)

(xiv)

(xv)

(xvi)

(xvii)

(xviii)

(xix)

(xxi)

(xxii)

(xxiii)

Tendered value means the value of the entire work as stipulated in the work order.

Approved and Directed means the approval or direction of the Head ESD or person 
deputed by him for the particular purpose.

The Final Sum means the actual amount payable under the contract by ECIL to the 
Contractor for the entire execution and full completion of the work.

The “Date of Completion” is the date or dates for completion of the whole or any part 
of the work as set out in or ascertained in accordance with the individual work orders or 
the tender documents or any subsequent agreed amendments thereto.

A “Week” means seven days without regard to the number of hours not worked in any 
day in that week.

A “Day” means a day of 24 (Twenty Four) hours irrespective of the number of hours 
worked or not worked in that day.

A “Working Day” means any day o ther than that prescribed by the Negotiable. 
Instruments Act as being a holiday, and consists of the number of labour as commonly 
recognized by good employers in the Hyderabad District where the work is carried out 
as laid down in the ECIL regulations.

“Deviation Order” means an order given by the Head ESD or Engineer -in-Charge to 
effect an alternation, addition or deduction.

“Emergency Works” means any urgent measures which in  the option of the 
Engineer-in-charge, become necessary bring the progress of the work to obviate any 
risk of accident or failure or which become necessary for security.

“Day Work” means item of work requiring the employment of labour with or without 
materials and tools and plant as the case may be, which in the opinion of the Engineer-
in-charge is not capable of being evaluated by the accepted methods of measurement 
or assessment and is paid for on the basis of the actual labour and materials and tools 
and plant utilized on the particular item of work referred to.
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3. The contractor shall be furnished one certified copy of the contract documents except standard 
specifications, Schedule of Rates and such other printed and published documents, together 
with all drawings as may be forming part of the tender papers. None of these documen ts 
shall be used for any purpose other than that of this contract.

4.Works to be 
carried out

The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution and 
completion of the works.  The descriptions given in the Schedule of Quantities shall, 
unless otherwise stated, be held to include wastage on materials, c arriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution and completion 
of the work as aforesaid in accordance with good practice and recognized principles.

5. Sufficiency 
of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works.

6.Discrepancies 
and Adjustment 
of Errors

6.1

6.2

6.3

In the case of discrepancy between the schedule of Quantities, the Specifications and/ 
or the Drawings, the following order of preference shall be observed:-

i) Description of Schedule of Quantities.
ii) Particular Specification and Special Condition, if any.
iii) Drawings.
iv) CPWD Specifications.
v) Indian Standard Specifications of B.I.S.

If there are varying or conflicting provisions made in any one document forming part 
ofthe contract, the Accepting Authority shall be the deciding authority with regard to 
theintention of the document and his decision shall be final and binding on the 
contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution of 
the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract.

7.Signing of
Agreement

The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, sign the 
contract consisting of : 

i.  The notice inviting tender, all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto.

ii.  ECIL General conditions of contract.

iii. No payment for the work done will be made unless agreement is signed by the 
contractor
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CLAUSES OF CONTRACT

CLAUSE 1
Performance
Guarantee

Recovery of 
Security 
Deposit

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract agreement, 
(not withstanding and/or without prejudice to any other provisions in the contract) 
within period specified in Schedule ‘F’ from the date of issue of l etter of 
acceptance. This period can be further extended by the Engineer -in-Charge up 
to a maximum period as specified in schedule ‘F’ on written request of the 
contractor stating the reason for delays in procuring the Performance Guarantee, 
to the satisfa ction of the Engineer -in-Charge. However, ECIL reserves the right 
to give any further extension beyond the above stated maximum extendable  
period in specific critical cases if felt necessary . This guarantee shall be in the 
form of bank draft drawn on any scheduled bank in favor of Accounts officer, 
ECIL, Hyderabad or a bank guarantee from any scheduled bank in the format 
stipulated by ECIL.

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case the time for completion of work 
gets enlarged, the contractor shall get the validity of Performance Guarantee 
extended to cover such enlarged time for completion of work. After recording of 
the completion certificate for the work by the compe tent authority, the 
performance guarantee shall be returned to the contractor, without any interest.

(iii) The Head, ESD, ECIL shall not make a claim under the performance 
guarantee except for amounts to which the ECIL is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the contract 
agreement) 
in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee 
as described herein above, in which event the Head, ESD, ECIL may claim the 
full amount of the Performance Guarantee.

(b) Failure by the contractor to pay ECIL any amo unt due, either as agreed by 
the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Head, ESD, 
ECIL.

(iv) In the event of the contract being determined or rescinded unde r provision of 
any of the
Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the ECIL.

CLAUSE 1 A
The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit ECIL at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running bill till the sum along with the sum already deposited as earnest 
money, will amo unt to security deposit of 5% of the tendered value of the work. 
Earnest money shall be adjusted first in the security deposit and further recovery 
of security deposit shall commence only when the up -to-date amount of security 
deposit starts exceeding the earnest money. Such deductions will be made and 
held by ECIL by way of Security Deposit unless he/they has/have deposited the 
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amount of Security at the rate mentioned above vide demand draft or Bank 
guarantee issued by any scheduled bank.

Compensation
for Delay

CLAUSE 2

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete  the work and clear the site on or before the contract or extended date 
of completion, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the 
authority specified in schedule ‘F’ (whose decision in writing shall be final a nd 
binding) may decide on the amount of tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that 
specified in Clause 5or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of 
completion has been specified.

(i) Compensation for delay of work --- @ 0.75 % on the tendered value of 
work  per week of delay to be computed on per day basis

Provided always that the total amount of compensation for delay to be paid 
under this Condition shall not exceed 10% of the Tendered Value of work or of 
the Tendered Value of the item or group of items of work for which a separate 
period of completion is originally given.

The amount of compensation may be adjusted or se t-off against any sum 
payable to the Contractor under this or any other contract with the ECIL. In case, 
the contractor does not achieve a particular milestone mentioned in schedule F, 
or the re -scheduled milestone(s) in terms of Clause 5.4, the amount sho wn 
against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of Extension of Time. With -holding of this 
amount on failure to achieve a milestone, shall be automatic without any notice 
to the contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone(s), the withheld amount shall be released. In case 
the contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone mi ssed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount.

When Contract 
can be 
Terminated?

CLAUSE 3
Subject to other provisions contained in this clause, the Engineer -in-Charge 
may, without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, b y notice in writing absolutely terminate the contract in 
any of these following cases:

(i) If the contractor having been given by the Engineer in Charge a notice in writing 
to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un -workmanlike manner 
shall omit to comply with the requirement of such notice for a period of seven 
days thereafter.

(ii) If the contractor has, without reasonable cause, suspended the progress of the
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work or has failed to proceed with the work with due diligence so that in the 
opinion of the Engineer -in-Charge (which shall be final and binding) he will be 
unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the Engineer -in-
Charge.

(iii) If the contractor fails to complete the work within the stipulated date or items of 
work with individual date of completion, if any stipulated, on or before such 
date(s) of completion and does not complete them within the period specified in 
a notice given in writing in that behalf by the Engineer-in-Charge.

(iv) If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf by 
the Engineer-in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in ECIL service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any other contract 
for ECIL.

(vi) If the contractor being a company shall pass a resolution or the court shall make 
an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which 
entitle the court or the creditor to appoint a receiver or a manager or which entitle 
the court to make a winding up order.

(vii) If the contractor assigns, transfers, sublets (engagement of labour on a piece -
work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof 
without the prior written approval of the Head, ESD, ECIL.

When the contractor has made himself liable for action under any of the cases 
aforesaid, the Head, ESD, ECIL on behalf of the ECIL shall have powers :

(a) To Terminate the contract as aforesaid (of which terminat ion notice in writing to 
the contractor under the hand of the Head, ESD, ECIL shall be conclusive 
evidence).  Upon such termination, the Earnest Money Deposit, Security Deposit 
already recovered and the Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the ECIL.

(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work.

In the event of above courses being adopted by the Head, ESD, ECIL, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution 
of the work or the performance of the contract. And in case action is taken under 
any of the provision aforesaid, the contractor shall not be entitled to recover or 
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be paid any sum for any work thereof or a ctually performed under this contract 
unless and until the Head, ESD, ECIL has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled 
to be paid the value so certified.

Contractor
liable to pay
Compensation
even if action
not taken
under Clause 3

CLAUSE 3 A
In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/4th of the stipulated time for completion of work, either party 
may close the contract. In such eventuality, the Earnest Money Deposit and 
thePerformance Guarantee of the contractor shall be refunded, but no payment 
on account of interest, loss of profit or damages etc. shall be payable at all.

CLAUSE 4

In any case in whi ch any of the powers conferred upon the Head ESD, ECIL by 
Clause-3 thereof, shall have become exercisable and the same are not 
exercised, the non -exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithst anding be exercisable in the 
event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the Head 
ESD, ECIL putting in force all or any of the powers vested in him unde r the 
preceding clause he may, if he so desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the Head ESD, ECIL 
which shall be final and binding on the contractor) use as on hire (the amount of 
the hire money being also in the final determination of the Head ESD, ECIL) all 
or any tools, plant, materials and stores, in or upon the works, or the site thereof 
belonging to the contractor, or procured by the contractor and intended to be 
used for the execut ion of the work/or any part thereof, paying or allowing for the 
same in account at the contract rates, or, in the case of these not being 
applicable, at current market rates to be certified by the Head ESD, ECIL, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the works, 
foreman or other authorized agent to remove such tools, plant, materials, or 
stores from the premises (within a time to be specified in such notice) in the 
event of the contractor failing to comply with any such requisition, the Head ESD, 
ECIL may remove them at the contractor’s expense or sell them by auction or 
private sale on account of the contractor and his risk in all respects and the 
certificate of the Head ESD, ECIL as to the expenses of any such rem oval and 
the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor

Time and 
Extension for 
Delay

CLAUSE 5
The time allowed for execution of the Works as specified in the Schedule ‘F’ or 
the extended time in accordance with these conditions shall be the essence of 
the Contract. The execution of the works shall commence from such time period 
as mentioned in Schedule ‘F’ or from the date of handing over of the site 
whichever is later. If the Contractor c ommits default in commencing the 
execution of the work as aforesaid, ECIL shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely.
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5.1 Within one week of issue of the work order, the Contractor shall submit a Time 
and Progress Chart for each mile stone and get it approved by the Department. 
The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of item s of the works. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the 
work and may be amended as necessary by agreement between the Head, 
ESD, ECIL and the Contractor within the limitations of time imposed in the 
Contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in Schedule 
‘F’.

5.2 If the work(s) be delayed by:-
(i) force majeure, or
(ii) abnormally bad weather, or
(iii) serious loss or damage by fire, or
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or
(v) delay on the part of other contractors or tradesmen engaged by ECIL in 

executing work not forming part of the Contract, or 
(vi) non -availability of stores material, which are the responsibility of ECIL to 

supply or

(vii) Any other cause which, in the absolute discretion of the Head, ESD, ECIL is 
beyond the Contractor's control.

Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Head, ESD, ECIL but shall 
nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Head, ESD, ECIL to proceed with the works.

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing.  The contractor may 
also, if practicable, indicate in such a request the period for which extension is 
desired.

5.4 In any such case the Head, ESD, ECIL may give a fair and reasonable extension 
of time and reschedule the Milestones for completion of work.  Such extension 
shall be communicated to the Contractor by the Head, ESD, ECIL in writing. 
Non-application by the contract or for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Head, ESD, ECIL and this shall be 
binding on the contractor.

Measurements 
of Work Done

CLAUSE 6

Engineer-in-Charge shall, except as otherwise provided, ascertain and 
determine by measurement, the value in accordance with the contract of work 
done.

All measurements of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer -in-Charge or 
his authorized representative and by the contractor or his authorized 
representative from time to time during the progress of the work and s uch 
measurements shall be signed and dated by the Engineer -in-Charge and the 
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contractor or their representatives in token of their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available 
and the work of recording measurements is suspended by the Engineer -in-
Charge or his representative, the Engineer -in-Charge and the Department shall 
not entertain any claim from contractor for any loss or damages on this account. 
If the contractor or his authorized representative does not remain present at the 
time of such measurements after the contractor or his authorized representative 
has be en given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the 
Engineer-in-Charge or his representative shall be de emed to be accepted by the 
Contractor.

The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels.

Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days' notice to the Engineer -in-
Charge or his authorized representative in -charge of the work, before covering 
up or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before the 
same is covered up or placed beyond the reach of measurement and shall not 
cover up and place beyond reach of measurement any work without consent in 
writing of the Engineer -in-Charge or his authorized representative in charge of 
the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing, the same shall be uncovered at the 
Contractor's expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or 
levels.
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the s ufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period.
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Payment 
towards 
Running 
Account Bills.

CLAUSE 7
No payment shall be made for work, estimated to cost Rs. Twenty thousand or 
less till after the whole of the work shall have been completed and certificate of 
completion given. For works estimated to cost over Rs. Twenty thousand, the 
interim or running account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the format of the 
Department in triplicate on or before the date of every month fixed for the same 
by the Engineer -in-Charge. The contrac tor shall not be entitled to be paid any 
such interim payment if the gross work done together with net 
payment/adjustment of advances for material collected, if any, since the last 
such payment is less than the amount specified in Schedule ‘F’, in which ca se 
the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer -in-Charge shall arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit 
the bills, Engineer-in-Charge shall prepare or cause to be prepared such bills in 
which event no claims whatsoever due to delays on payment including that of 
interest shall be payable to the contractor. Payment on account of amount 
admissible shall be made by the Engineer-in- Charge certifying the sum to which 
the contractor is considered entitled by way of interim payment at such rates as 
decided by the Engineer-in-Charge. All such interim payments shall be regarded 
as payment by way of advances against final payment only and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re -erected. Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by itself be conclusive 
evidence that any work or materials to which it relates is/are in accordance with 
the contract and specifications. Any such interim payment, or any part thereof 
shall not in any respect conclude, determine or affect in any way powers of the 
Engineer-in-Charge under the co ntract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or affect the 
contract.

Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided wit hout prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority.

i) ELECTRICAL AND AIR-CONDITIONING WORKS:  Payment will be made as 
follows:
For Contract value more than five lakhs, the contractor can claim 75% of the 
Material cost supplied against proof of materials procured. In the absence of 
proof of Material cost supplied, ESD will consider 70% of the quoted value as 
Material cost and remaining 20% as Installation, 10% as Commissioning 
cost.

Completion 
Certificate and 
Completion 
Plans

CLAUSE 8
Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Engineer -in-Charge and within thirty days of the receipt of 
such notice, the Engineer -in-Charge shall inspect the work and if there is no defect 
in th e work, shall furnish the contractor with a final certificate of completion, 
otherwise a provisional certificate of physical completion indicating defects (a) to be 
rectified by the contractor and/or (b) for which payment will be made at reduced 
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rates, shall be issued.. But no final certificate of completion shall be issued, nor shall 
the work be considered to be complete until the contractor shall have removed from 
the premises on which the work shall be executed all scaffolding, surplus materials, 
rubbish in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which the work 
is to be executed or of which he may have had possession for the purpose of the 
execution; thereof, and not until the work shall have been measured by the 
Engineer-in-charge.  If the contractor shall fail to comply with the requirements of 
this Clause as to remo val of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangement as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work, the Engineer -in-charge may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish etc., and dispose 
of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 
shall have no claim in respect of scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof.

Contractor to 
keep site clean

CLAUSE  8 A
When the annual repairs and maintenance of works are carried out, the 
splashes and droppings from white washing, colour washing, painting etc., on 
walls, floor, windows etc. shall be removed and the surface cleaned 
simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. where the work is done without waiting for 
the actual completion of all the other items of work in the contract.  In case the 
contractor fails to comply with the requirements of this clause, the Engineer -
in-charge shall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency.  Before taking 
such action, the Engineer-in-charge shall give ten days notice in writing to the 
contractor.

Payment of 
final bill

CLAUSE  9
The final bill shall be submitted by the contractor in the same manner as 
specified in interim bills within three months of physical completion of the work 
or within one month of the date of the final certificate of completion furnished 
by the Engineer -in-charge whichever is earlier.  No further claims shall be 
made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished.  Payments of those items of 
the bill in respect of which there is no dispute and of items in dispute, for 
quantities and rates as approved by Engineer -in-charge, will, as far as 
possible be made within the period specified herein under, the period being 
reckoned from the date of receipt of the bill by the Engineer -in-charge or his 
authorized official, complete with account of materials issued by the 
Department and dismantled materials.  

(i) If the Tendered value of work is up to Rs. 15 lac : 3 months
(ii) If the Tendered value of work exceeds Rs. 15 lac : 4 months

Materials 
supplied  
by ECIL

CLAUSE 10
Materials which ECIL will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect 
thereof.  The contractor shall be bound to procure them from the Engineer -in-
charge.
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As soon as the work is awarded, the contractor shall finalize the programme 
for the completion of work as per clause 5 of this contract and shall give his 
estimates of materials required on the basis of drawings/ or schedule of 
quantities of the work.  T he contractor shall give in writing his requirement to 
the Engineer -in-charge, which shall be issued to him keeping in view the 
progress of work as assessed by the Engineer -in-Charge in accordance with 
the agreed phased programme of work indicating monthly requirements of 
various materials.  The contractor shall place his indent in writing for issue of 
such materials at least 7 days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid 
schedule shall be set off or deducted, as and when materials are consumed in 
items of work (including n ormal wastage)for which payment is being made to 
the contractor, from any sum then due or which may therefore become due to 
the contractor under the contract or otherwise or from the security deposit. At 
the time of submission of bills, the contractor shal l certify that balance of 
materials supplied is available at site in original good condition.

The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary.  
Notwithstanding anything to the contrary contained in any other clause of the 
contract and all stores / materials so supplied to the contractor or procured 
with the assistance of the ECIL shall remain t he absolute property of ECIL
and the contractor shall be the trustee of the stores/ materials, and the said 
stores/ materials shall not be removed/ disposed of from the site of the work 
on any account and shall be at all times open to inspection by the Eng ineer-
in-charge or his authorized agent.  Any such stores/ materials remaining 
unused shall be returned to the Engineer -in-charge in as good a condition in 
which they were originally supplied at a place directed by him, at a place of 
issue or any other pla ce specified by him as he shall require, but in case it is 
decided not to take back the stores/ materials the contractor shall have no 
claim for compensation on any account of such stores/ materials so supplied 
to him as aforesaid and not used by him or for any wastage in or damage to in 
such stores/ materials.

The contractor shall see that only the required quantities of materials are got 
issued.  Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or ter mination of the contract shall be 
returned to the Engineer-in-charge at the stores from which it was issued or at 
a place directed by him by a notice in writing.  The contractor shall not be 
entitled for loading transporting, unloading and stacking of such unused 
material.

Materials to be 
provided by the 
contractor and 
Mandatory Tests

CLAUSE 10 A 
The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by the ECIL.

The c ontractor shall, at his own expense and without delay; supply to the 
Engineer-in-charge samples of materials to be used on the work and shall get 
these approved in advance.  All such materials to be provided by the 
contractor shall be in conformity with th e specifications laid down or referred 
to in the contract.  The contractor shall, if requested by the Engineer-in-charge 
furnish proof, to the satisfaction of the Engineer -in-charge that the materials 
so comply.  The Engineer -in-charge shall within thirty days of supply of 
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samples or within such further period as he may require intimate to the 
Contractor in writing whether samples are approved by him or not.  If samples 
are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-charge for his approval, fresh samples complying with the 
specifications laid down in the contract.  When material is required to be 
tested in accordance with specifications, approval of the Engineer -in-charge 
shall be issued after the test results are received.

The contractor shall at his risk and cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis have 
been made and m aterials finally accepted by the Engineer -in-charge.  The 
contractor shall not be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials.

The contractor  shall,  at his  risk  and  cost,  make  all  arrangements  and  
shall provide   all  facilities  as  the  Engineer -in-charge  may   require   for   
collecting   and  preparing  the  required  number  of  samples  for suc h  tests  
at  such  time  and  to  such  place  or places   as  may  be   directed  by  the  
Engineer-in-charge  and  bear  all  charges  and  cost of testing unless 
specifically provided for otherwise elsewhere in the contract or specifications.  
The Engi neer-in-charge or his authorized representative shall at all times 
have access to the works and to all workshops and places where work is 
being prepared or from where materials, manufactured articles or machinery 
are being obtained for the works and the co ntractor shall afford every facility 
and every assistance in obtaining the right to such access. 

The Engineer-in-charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer -in-charge shall be at liberty 
to employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-in-Charge shall also have full 
powers to require other proper materials to be substituted thereof and in case 
of default, the Engineer-in-Charge may cause the same to be supplied and all 
costs which may attend such removal and substi tution shall be borne by the 
Contractor.

The contractor shall at his own expense, provide a material testing lab at the 
site for conducting routine field tests. The lab shall be equipped at least with 
the testing equipment as specified in schedule F.

Mobilization
Advance 

CLAUSE 10B
(i)     Interest free mobilization advance not exceeding 15 % of the tendered 
value may be given, if requested by the contractor in writing within one month 
of the order to commence the w ork. Such advance shall be in one or more 
installments to be determined by the Engineer -in-Charge at his sole 
discretion. The first installment of such advance shall be released by the 
Engineer-in-charge to the contractor on a request made by the contractor to 
the Engineer - in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer - in- Charge only after the 
contractor furnishes a proof of the satisfactory utilization of the earlier 
installment to the entire satisfaction of the Engineer-in-Charge.
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Payment due to
variation in
prices of
materials after
receipt of
tender

Before any installment of advance is released, the contracto r shall execute a 
Bank guarantee Bond from scheduled Bank for the amount of advance & valid 
for the contract period. This shall be kept renewed from time to time to cover 
the balance amount and likely period of complete recovery.

Provided always that provision of above Clause shall be applicable only when 
so provided in ‘Schedule F’.

(ii) Recovery of such sums advanced shall be made by the deduction from the 
contractors bills commencing after first ten per cent of the gross value of the 
work is executed and paid, on pro-rata percentage basis to the gross value of 
the work billed beyond 10% in such a way that the entire advance is 
recovered by the time eighty per cent of the gross value of the contract is 
executed and paid.

(iii) If the circumstances are considered reasonable by the Engineer -in-
Charge, the period mentioned in above for request by the contractor in writing 
for grant of mobilization advance may be extended on the discretion of the 
Engineer-in-Charge.

CLAUSE 10 CA
If after submission of the tender, the price of materials specified in Schedule F 
increases/ decreases beyond the price(s) prevailing at the time of the last 
stipulated date for receipt of tenders (including extensions, if any) for the 
work, then the amount of the contract shal l accordingly be varied and 
provided further that any such variations shall be effected for stipulated period 
of Contract including the justified period extended under the provisions of 
Clause 5 of the Contract without any action under Clause 2.

However for work done/during the justified period extended as above, it will 
be limited to indices prevailing at the time of stipulated date of completion or 
as prevailing for the period under consideration, whichever is less.

The increase/decrease in prices of c ement, steel reinforcement and structural 
steel shall be determined by the Price indices issued by the Director General 
(Works), CPWD. For other items provided in the Schedule ‘F’, this shall be 
determined by the All India Wholesale Price Indices of materi als as published 
by Economic Advisor to Government of India, Ministry of Commerce and 
Industry and base price for cement, steel reinforcement and structural steel as 
issued under the authority of Director General (Works) CPWD applicable for 
Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for other places 
as issued under the authority of Zonal Chief Engineer, CPWD and base price 
of other materials issued by concerned Zonal chief Engineer as indicated in 
Schedule ‘F’ as valid on the last stipulated date of receipt of tender, including 
extension if any and for the period under consideration. In case, price index of 
a particular material is not issued by Ministry of Commerce and Industry, then 
the price index of nearest similar material as indicated in Schedule ‘F’ shall be 
followed.
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Dismantled 
material 
ECIL Property

The amount of the contract shall accordingly be varied for all such materials 
and will be worked out as per the formula given below for individual material:-

Adjustment for component of individual material

CI - CIo
V = P x Q x --------------

CIo
where,
V = Variation in material cost i.e. increase or decrease in the amount of 
rupees to be paid or recovered.

P = Base Price of material as issued under authority of DG(W), CPWD or 
concerned Zonal Chief Engineer as indicated in Schedule "F" valid at the time 
of the last stipulated date of receipt of tender including extensions, if any.

Q = Quantity of material brought at site for bonafide use in the works since 
previous bill.

Clo = Price index for cement, steel reinforcement bars and structural steel as 
issued by the DG(W), CPWD as valid on the last stipulated date of receipt of 
tenders including extensions, if any. For other items, if any, provided in 
Schedule ‘F’, All India Wholesale Price Index for the material as published by 
the Economic Advisor to Government of India, Ministry of Industry and 
Commerce as valid on the last stipulated date of receipt of tenders including 
extensions, if any. 

Cl = Price index for cement, steel reinforcement bars and structural steel as 
issued under the authority of DG(W), CPWD for period under consideration. 
For other items, if any, provided in Schedule ‘F’, All India Wholesale Price 
Index for the material for period under consider ation as published by 
Economic Advisor to Government of India, Ministry of Industry and 
Commerce.

Note : (i) In respect of the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2, the index 
prevailing at the time of stipulated date of completion or the prevailing index of 
the period under consideration, whichever is less, shall be considered.

(ii) If during progress of work or at the time of completion of work, it is noticed 
that any material brough t at site is in excess of requirement, then amount of 
escalation if paid earlier on such excess quantity of material shall be 
recovered on the basis of cost indices as applied at the time of payment of 
escalation or as prevailing at the time of effecting r ecovery, whichever is 
higher.

CLAUSE 10D 
The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work etc. as ECIL’s property and such 
materials shall be disposed off to the best advantage of ECIL according to the 
instructions in writing issued by the Engineer-in-charge.
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CLAUSE 11
Work to be 
Executed in 
Accordance with 
Specifications, 
Drawings, 
Orders etc.

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise 
in every respect in strict accordance with the specifications.  The contractor 
shall also conform exactly, fully and faithfully to the design, drawings and 
instructions in writing i n respect to the work signed by the Engineer in charge 
and the contractor shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and instructions as 
are not included in the standard specificatio ns of Central Public Works 
Department specified in Schedule F or in any Bureau of Indian Standard or 
any other published standard or code or Schedule of Rates or any other 
printed publication referred to elsewhere in the contract.

The contractor shall com ply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour and 
materials, tools and plants including for measurements and supervision of all 
works, structural plans and other things of temp orary or permanent nature 
required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract.  The 
contractor shall take full responsibility for adequacy suitability and safe ty of all 
the works and methods of construction.

Deviations 
/Variations 
Extent And 
Pricing

Deviation, Extra 
Items and 
Pricing

CLAUSE 12 
The Engineer-in-charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability of a portion of the site or for any other reasons and the 
contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-charge and such 
alterations, omissions, additions or substitutions shall form part of the contract 
as if originally provided therein and any altered, additional or substituted work 
which the contractor may be directed to do in the m anner specified above as 
part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main 
work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered, be 
extended, if requested by the contractor, as follows:
(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus
(ii) 25% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the engineer-in-charge.

12.2 In the case of extra item(s ) (items that are completely  new, and in 
addition to the items contained in the contract) the contractor on receipt of 
order or occurrence of the item(s) claim rates, supported by proper analysis, 
for the work and the Engineer -in-charge shall within one m onth of the receipt 
of the claims supported by analysis, after giving consideration to the analysis 
of the rates submitted by the contractor, determine the rates on the basis of 
the market rates and the contractor shall be paid in accordance with the rates
so determined.
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Deviation, 
Substituted 
Items Pricing

Deviation,
Deviated
Quantities,
Pricing

12.3 In the case of substituted items, (items that are taken up with partial 
substitution or in lieu of items of work in the contract) the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para.

a) If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate f or the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted).

b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted).

12.4 In the case of contract items, substituted items, contract cum substituted 
items, which exceed the limits laid down in schedule F, the contractor may 
within fifteen days of receipt of order or occurren ce of the excess, claim 
revision of the rates, supported by proper analysis for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in excess 
of the rates specified in the schedule of quantities, the Engineer -in-Charge 
shall within one month of receipt of the claims supported by analysis, after 
giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined.

12.5 The provisions of the preceding paragraph shall also apply to the 
decrease in the rates of items for the work in excess of the limits laid down in 
Schedule F, and the Engineer in -Charge shall after giving notice to the 
contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt of 
the notice, revise the rates for the work in question within one month of the 
expiry of the said period of fifteen days having regard to the market rates.

12.6 The contractor shall send to the Engineer -in-Charge once every three 
months, an up to date account giving complete details of all claims for 
additional payments to which the contractor may consider himself entitled and 
of all additional work ordered by the Engineer -in-Charge which he has 
executed during the preceding quarter failing which the contractor shall be 
deemed to have waived his right. However, the Head ESD, ECIL may 
authorize consideration of such claims on merits.

12.7 For the purpose of operation of Schedule “F”, the following works shall 
be treated as works relating to foundation unless & otherwise defined in the 
contractor: 

(i) For Buildings : All works up to 1.2 met ers above ground level or up to floor 
1 level whichever is lower.

(ii) For abutments, piers and well staining : All works up to 1.2 m above the 
bed level.

(iii) For retaining walls, wing walls, compound walls, chimneys, over head 
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reservoirs/tanks and other elevat ed struc tures : All works up to 1.2 met ers 
above the ground level.

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up 
to 1.2 meters above the ground level.

(v) For basement: All works up to 1.2 m above ground level or up to f loor 1 
level whichever is lower.

(vi) For Roads, all items of excavation and filling including treatment of sub 
base.

12.8 Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing, tender, or necessary for proper exe cution of the item 
included in the Schedule of quantities or in the schedule of rates mentioned 
above, whether or not, specifically indicated in the description of the item and 
the relevant specifications, shall be deemed to be included in the rates quoted
by the tenderer or the rate given in the said schedule of rates, as the case 
may be.  Nothing extra shall be admissible for such operations.

CLAUSE 13 
Foreclosure of 
contract due to 
Abandonment or 
Reduction in 
Scope of Work

Carrying out
part work at
risk & cost of
contractor

If at any time after acceptance of the tender, ECIL shall decide to abandon or 
reduce the scope of the works for any reasons whatsoever and hence not 
require the whole or any part of the works to be carried out, the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly in the matter.  The contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure 
of the whole or part of the works.
The contractor shall be paid at contract rates, full amount for works executed 
at site and in addition, a reasonable amount as certified by the Engineer -in-
Charge for the items hereunder mentioned which could not be utilized on the 
work to the full extent in view of the foreclosure:

i) Provided that the contractor shall be paid the carta ge charges only 
of materials actually and bonafide brought to the site of work by the 
contractor and rendered surplus and then taken back by the 
contractor.

The contractor shall, if required by the Engineer -in-Charge, furnish to him, 
books of account and o ther relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this 
condition.

CLAUSE 14
If contractor:
(i) At any time makes default during currency of work or does not execute any 
part of the work with due diligence and continues to do so even after a notice 
in writing of 7 days in this respect from the Head ESD, ECIL; or

(ii) Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 
days even after a notice in writing is given in that behalf by the Head ESD, 
ECIL or
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Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not co mplete 
them within the period specified in the notice given in writing in that behalf by 
the Head ESD, ECIL.

The Head ESD, ECIL without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to ECIL by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have 
powers to:
(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means 
at the risk and cost of the contractor.

The Head ESD, ECIL shall determine the amount, if any, is recoverable from 
the contractor for completion of the part work/ part incomplete work of any 
item(s) taken out of his hands and execute at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 
ECIL because of action under this clause shall not exceed 10% of the 
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the 
value of work done in all respect in the same manner and at the same rate as 
if it had been carried out by the original contractor under the te rms of his 
contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The 
certificate of the Head ESD, ECIL as to the value of work done shall be final 
and conclusive ag ainst the contractor provided always that action under this 
clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than 
the amount payable to the contractor at his agreement rates, the difference 
shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by ECIL in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered b y ECIL as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to ECIL in law or 
per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contra ctor shall be called upon 
in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Head ESD, ECIL shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and a djust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract.

In the event of above course being adopted by the Head ESD, ECIL, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into 
any engagements or made any advance on any account or w ith a view to the 
execution of the work or the performance of the contract. 
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Suspension of 
Work

CLAUSE 15
(i) The contractor shall, on receipt of the order in writing of the Engineer -in-
Charge, (whose decision shall be final and binding on the contractor) suspend 
the progress of the works or any part thereof for such time and in such manner 
as the Engineer -in-Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for 
any of the following reasons:

(a) on account of any default on the part of the contractor or;
(b) for proper execution of the works or part thereof for reasons other 

than the default of the contractor; or
(c) for safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure 
the works to the extent necessary and carry out the instructions given in 
that behalf by the Engineer-in-Charge.

(ii)     If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
a. the contractor shall be entitled to an extension of time equal to the 
period of every such suspension PLUS 25% for completion of the item or 
group of items of work for which a separate period of completion is 
specified in the contract and of which the suspended work forms a part, 
and;

(iii) If the works or part thereof is suspended on the orders of the Engineer -in-
Charge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub -para (i) above, the contractor may after 
receipt of such order serve a written notice on the Engineer -in-Charge 
requiring permission within fifteen days from receipt by the Engineer -in-
charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspend ed and if such permission is 
not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as on omission of 
such part by ECIL or where it affects whole of the works, as an 
abandonment of the works by ECIL, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer -in-
Charge.  In the event of the contractor treating the suspension as an 
abandonment of the contract by ECIL, he shall have no claim to payment 
of any compensations on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment.

Provided, further, that the contractor shall n ot be entitled to claim any 
compensation from ECIL for the loss suffered by him on account of delay 
by ECIL in the supply of materials in schedule ‘B’ where such delay is 
covered by difficulties relating to the supply of wagons, force majeure 
including non-allotment of such materials by controlling authorities, acts of 
God, acts of enemies of the state/country or any reasonable cause 
beyond the control of the ECIL.
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CLAUSE 16
Action in case 
Work not done 
as per 
Specifications

All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection  and 
supervision of the Head, ESD, ECIL, his authorize subordinates in charge of 
the work and all the superior officers, officer of th e Quality Assurance Unit of 
the Department or any organization engaged by the Department of Quality 
Assurance and of the Chief technical Examiner’s Office, and the contractor 
shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and instructions or have 
a responsible agent duly accredited in writing, present for that purpose.  
Orders given to the Contrac tor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself.

If it shall appear to the Head, ESD, ECIL or his authorized subordinates in 
charge of the work or to the Head, ESD,ECIL or his subordinate officers or the 
officers of the organization engaged by the Department for quality Assurance 
or to the Chief Technical Examiner or his subordinate officers, that any work 
has been executed with unsound, imperfect, or unskillful workmanship, or with 
materials or ar ticles provided by him for the execution of the work which are 
unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract, the contractor shall, on demand in writing which 
shall be made within twelve months of the completion of the work from the 
Head, ESD, ECIL specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or  
in part, as the case may require or as the case may be, remove the materials 
or articles so specified and provide other proper and suitable materials or 
articles at his own charge and cost. 

In failure to do so within the time specified by Head, ESD, ECIL, the Head, 
ESD, ECIL may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates as the authority specified 
in schedule ‘F’ may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety 
andutility of the item and the structure or he may reject the work outright 
without any payment and/or get it and other connected and incidental items 
rectified, or removed and re -executed at the risk and cost of the contractor.  
Decision of the Head, ESD, ECIL to be conveyed in writing in respect of the 
same will be final and binding on the contractor.

CLAUSE 17

Contractor 
Liable for 
Damages, 
defects during 
maintenance 
period

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, 
road, road kerb fence, enclosure, water pipe, cables, drains, electric or 
telephone post or wires o n which the work or any part is being executed, or if 
any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 
twelve months (six months in the case of work costing Rs. Ten lakhs) after a 
final completion certificate or otherwise of its completion shall have been given 
by the Engineer -in-charge as aforesaid  arising out of defect or improper 
materials or workmanship the contractor shall upon receipt of a notice in 
writing on that behalf make the same good at his own expense or in default the 
Engineer-in-charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter 
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may become due to the contractor, or from his security deposit. The security 
deposit of the contractor shall not be refunded before the expiry of twelve 
months (six months in the case of work costing Rs. Ten lacs and below) after 
the issue of the certificate final or otherwise, of complet ion of work, or till the 
final bill has been prepared and passed whichever is later.

In case of Maintenance and Operation works, the security deposit deducted 
from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance 
contract whichever is earlier.

CLAUSE 18 
Contractor to 
Supply Tools & 
Plants etc.

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accor dance with the contract be supplied from the 
Engineer-in-charge’s stores) machinery, tools & plants as specified in 
Schedule F.  in addition to this, appliances, implements, other plans, ladders, 
cordage, tackle, scaffolding and temporary works required fo r the proper 
execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of the Engineer -in-
Charge as to any matter as to which under these conditions he is entitled to be 
satisfied, or which he is entitled to require together with carriage therefore to 
and from the work. The contra ctor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of th e work or 
materials.  Failing his so doing, the same may be provided by the Engineer -in-
Charge at the expense of the contractor and the expenses may be deducted, 
from any money due to the contractor, under this contract or otherwise and/or 
from his securit y deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof.

CLAUSE 19 
Labour laws to 
be complied by 
the Contractor

RULES FRAMED UNDER CONTRACT LABOUR (REGULATION AND 
ABOLITION) ACT, 1970. No. D1/8385/79
After taking into final consideration of the objections and suggestions received 
from various managements/persons in response to the draft notification issued 
by me, which was published in Rules supplement to part I of Andhra Pradesh 
Gazette No.26, dated 19th July, 1979, the following notification is issued.

Where as it is expedient to specify conditions of service, Rates of Wages, 
holidays and hours of work for the workmen employed by contractor’s who do 
not perform the same or similar kind of work as the workmen directly employed 
by the principal employer of an establishment, I. the Commissioner of labour, 
Government of Andhra Pradesh Contract Labour (Regulation and Abolition) 
Rules 1971 hereby specifying the condition of service, rates of wages, 
holidays and hours of work as in Annexure which will be effective from the 
date of publication in the Gazette of Andhra Pradesh.
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ANNEXURE
ANDHRA PRADESH CONTRACT LABOUR (REGULATION AND 
ABOLITION)RULES 1971 CONDITIONS OF SERVICE
In exercise of the powers conferred under clause (b) of sub-rule (V) of rule 25 
of the Andhra Pradesh contract Labour (Regulation and Abolition) Rules 1971, 
the Commissioner of Labour, Andhra Pradesh, Hyderabad hereby specified 
the following conditions of service, rates of wages, holidays and hours of work 
for the workmen directly employed by the principal employer of an 
establishment.
1. EMPLOYMENT CARD : The contract labour employed by contractor shall 
be pro vided with an employment card, indicating there in the name of the 
workmen, Father’s name his token number, the date of appointment 
designation, wage rates and his residential address.
2. WORKING HOURS: (a) No adult workmen shall be required to work for 
more than 8 hours in any day and 48 hours in a week.
(b) No young persons who have not completed 18 Ye ars of age shall be 
required to work more than 7 hours in any day and 42 hours in a week.
3. BAR ON EMPLOYMENT OF FEMALES: No Female shall be required to 
work after 7.00 PM. or before 6.00 A.M.
Provided that the Commissioner of Labour may be notification, in the Official 
Gazette in respect of any factory or group of class or description of factories 
vary the limits laid down under condition No.9.But no such variation shall 
authorize the employment of any workmen between the hours of 1000 PM. to 
6.00 A.M.
4. BAR ON EMPLOYMENT OF CHILD LABOUR: No child below the age of 15 
Years shall be allowed to work as contract labour.
5. REST INTERVAL: No workmen shall be required to work for more than 5 
hours in any day unless he has an interval for rest for at least half an hour.
6. SPREAD OVER: The Period of work of any workmen shall be so arranged 
that along with has interval for rest, they shall not spread over more than 10 
hours in any day.
7. EXTRA WAGES FOR OVER TIME: (i) Where a contract labour is required 
to work for more than 9 hours in any day excluding the period of rest interval, 
he shall be entitled to wages at the rate of twice his ordinary rate of wages.
(ii) For the purposes of this clause, ordinary rate of wage means his basic 
wage plus, D.A, or the consolidated wage.
8. WEEKLY REST: Every labour shall be allowed a day of rest of one whole 
day provided he/she has worked for 6 days.
9. NATIONAL AND FESTIVAL HOLIDAYS : (1) Every workman employed by 
the contractor, shall be entitled to 8 holidays in a calendar Year, with wages, 
which shall be 26th January, 15th August, 2nd October, and 1st May. 
Remaining 4 holidays will be fixed by mutual discussion between the 
contractor and his labour each Year by the end of November. The list of 
holidays so decided will be duly and prominently displayed by the contractor. A 
copy of the list to holidays for the following year shall be furnished by the 
contractor to the Deputy Commissioner of Labour of the region and the 
Commissioner of labour before 5th December each Year.
(2) A workman would be entitled to the festival and national holidays as per 
sub-clause (1) if he has put at least 15 days of work during the calendar year 
and has been on rolls a day prior to the holiday.
(3) Where a workman who is entitled to the holiday, i s required or allow to 
work on any holiday, he shall at his option be entitled to:
(a) Twice the wages or, (b) wage or such day and to avail himself of a 
substituted holiday with wages on one of seven days immediately before or 
after the day on which he so works.
10. (a) Leave with wages: Every workman who has worked under a contractor 
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during the calendar year shall be allowed leave with wages for number of days 
calculated at the rate of
(i) If an adult one day for every 20 days of actual work performed by him. 
(ii) If a young person one day for every 15 days of actual work performed by 
him.

EXPLANATIONS:

(a) For counting the days of actual work weekly offs, festival holidays, and 
other interruptions like lay-offs. Shall be treated as service rendered.

(b) Leave admissible under this clause shall be exclusive of all holidays 
whether occurring during or at either and of the period of leave
(c) In calculating leave under this clause fraction of leave of half-a-day or more 
shall be treated as one full days l eave and fraction of leave less than half -a-
day shall be omitted.

( c) Provided that the total number of days of leave that may be carried forward 
to a succeeding year shall not exceed 30 days in the case of adult worker and 
40 days in the case of child worker or the contactor shall pay the full wages 
whenever the contract Labour quits the employment in hew thereof.

(d) A workman may at any time apply in writing to the contractor or his 
authorized representative not less than 7 days before the date of wh ich he 
wishes his leave to begin to take all the leave or any portion thereof allowable 
to him during the calendar Year.
Provided further that the number of times in which leave may be taken during 
any “feat shall not exceed three.

e)Every employee for th e period of leave allowed under this section shall be 
paid at a scale equal to the daily averages of his total full time earnings for the 
days on which he worked during the month immediately preceding his leave 
exclusive of any over - time but exclusive of D.A.

(f) If a workman entitled to leave is discharged by the contractor before he has 
been allowed such leave or if the leave applied by such workman has been 
refused and if he quite his employment before he has been allowed the leave, 
the contractor shall pay to the workmen within one week the amount in respect 
of the period of the invalid leave.

(g) If the existing leave facilities are more beneficial than these provided in the 
above section the employee will continue to enjoy the existing facilities.

MAINTENANCE OF REGISTERS: Every contractor shall maintain relevant 
registers as provided in Rules 78 of the contract labour (Regulation and 
abolition) Rules, 1971.

WAGES: 

1) Where no rates of wages have statutory being fixed for any category or 
class of workmen the contractor shall pay wages not less than Rs. 2 97/- per 
day to an unskilled employees Rs. 328/- per day to semiskilled and Rs. 3 61/-
per day to skilled employees subject to revision as may be notified by 
Commissioner of Labour from time to time.
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2) If the statutory wages in force are more beneficial to the workmen they will 
continue to be paid notwithstanding the rates of wages proposed to be fixed 
under Rule 25(V) (b) of the Andhra Pradesh Contract Labour (Regulation and 
abolition) Rules, 1971.

Where any category of employee is actually in receipt of higher rate of wages 
than those specified above he/she shall continue to be paid such higher 
wages.

EXPLANATION: 
i) Where the monthly rate has to be computed it shall be multiplied by 30 days.
ii) Where the employees are being paid at piece rates, they shall not receive 
wages less than the wages provided in clause (i) above.

Lay Off: 1) The contractor may at any time in the event of fire catastrophe, 
break down of machinery or storage of power supply epidermis civil 
commotion or other causes beyond his control stop work for any period or 
periods without notice

2) In the event of such stoppage during work hours, the workmen 
affected shall be notified by the notice put upon the notice board in a 
conspicuous place. 

PROCEDURE FOR TERMINATION OF SERVICES:
1) No contractor shall without a reasonable cause, terminate the service 

of a workman who has been in this employment continuously for a 
period for a period of thirty days or more without giving a workman at 
least for a period of 3 days notice in writing or wages in the lieu of 
except for misconduct.

2) The following acts and omission shall be treated as misconduct on the 
part of workmen.

a) Will full in -sub-ordination or disobedience whether alone or in 
combination with other of any lawful and reasonable of supervisor.

b) Striking work of inciting others to strike contravention of the provisions 
any law.

c) Will full slowing down in performances, are abetment, or instigation 
thereof.

d) Theft, fraud or dishones ty in connection with contractor’s or principal 
employer’s.

e) Habitual breach of any law applicable to the work place or any rule 
made there under.
f) Drunkenness riotous of disorderly or indecent behavior at the 

workplace.
g) Habitual neglect or work or habitual negligence.
h) Willful damage to work in progress.
i) Holding meeting with in premises without prior permission of the 

employer.
j) Gambling within the premises of work.
k) Sleeping while on duty.
l) Habitual late attendance.
m) Threatening, abusing or assaulting any superior or co-worker.
n) Habitual absence without leave or absence without leave for more 

than 5 consecutive days or over staying the sanctioned leave without 
sufficient grounds or proper or satisfactory explanation.

3) A workman guilty of misconduct may be punished with warning, fine 
suspension for a period of 7 days or dismissed.
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4)   No order of punishment for misconduct shall be made expect after 
holding an enquiry Against the workman following the principles of natural 
justice while awarding punishment to the gra vity of misconduct and 
previous record of the workman shall be taken Into consideration. 
5) A workman who absents himself for more than 5 continuous working 
days without applying for the leave or making a representation to the 
contractor and without sufficient Cause, the services of the employees will 
be liable to be terminated without notice

CLAUSE 19 A
In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per ECIL Safety Code 
framed from time to time and shall at his own expenses provide for all facilities 
in connection therewith.  In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 
Rs. 200/- for each default and in addition, the Engineer -in-charge shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover the 
costs incurred in that behalf from the contractor.

CLAUSE 19 B
The Engineer-in-Charge may require the contractor to dismiss or remove from 
the site of the work any person or persons in the contractors’ employ upon the 
work who may be incompetent or misconduct himself and the contractor shall 
forthwith comply with such requirements.

CLAUSE 19 C
Employment of 
skilled / semi-
skilled workers

The contractor shall at all stages of work deploy skilled / semi skilled 
tradesmen who are qualified and possess certificate in particular trade from 
CPWD Training Institute / Industrial Training Institute/National Institution of 
Construction Management and research (NICMAR) National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed / 
certified by State / Central Government.

Minimum Wages 
Act to be 
Complied with 

CLAUSE  20 
The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended 
from time to time and rules framed there under and other labour laws affecting 
contract labour that may be brought into force from time to time.

Employees 
Provident Fund 
&Miscellaneous 
Provident Act 
1952 and 
StateInsurance 
(ESI) Act, 1948.

CLAUSE 20(A)
The Contractor shal l comply with all the provisions of the Employees 
Provident Fund & Misc. Provisions Act, 1952, and ESI Act, 1948, 
amended from time to time and rules framed thereunder.  Some of the 
provisions are given below:
a)The contractor shall intimate his 
(i) PF Account Code No. allotted by Regional PF Commissioner and
(ii)  ESI Registration No. allotted by ESI Corporation, while submitting 
tender and shall continue to have valid PF Account Code No. and ESI 
Registration No. till actual completion of the contract. 
b) The contractor shall provide a list of contract Workers engaged for 
contract work along with their PF Account No. / ESI Registration No.
c) The contractor by 20 th of every month shall provide a monthly 
statement showing recoveries of contribution and proof of remittance of 
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provident fund contribution to RPFC and ESI contributions to ESI 
Corporation in respect of Workers engaged in contract work.
d) The contractor shall provide copies of PF & ESI challans of monthly 
contributions in respect of contract workers engaged for contract work 
on month to month basis.
ECIL  reserves the right to withhold suitable amount from the running 
account payments, if PF / ESI contribu tions are not paid by the 
contractor and proof to that effect have not been produced regularly on 
due dates.

Work not to be 
sublet.  Action in 
case of
insolvency

CLAUSE 21
The contract shall not be assigned or sublet without the written approval of 
Head, ESD,ECIL  and if the contractor shall assign or sublet his contact, or 
attempt to do so, or become insolvent or commence any insolvency 
proceedings or make any composition w ith his creditors or attempt to do so, 
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered by 
the contractor, or any of his servants or agent to any public officer or person in 
the employ of ECIL in any way relating to his office or employment, or if any 
such officer or person shall become in any way directly or indirectly interested 
in the contract, the Head,ESD,ECIL on behalf of the ECIL shall hav e power to 
adopt the course specified in Clause 3 hereof in the interest of ECIL and in 
the event of such course being adopted, the consequences specified in the 
said Clause 3 shall ensue.  

CLAUSE 22
Dispute 
Resolution 
Mechanism and 
Arbitration

Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and 
instruction here-in before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question , claim, right, matter 
or thing whatsoever, in any way arising out of or relating to the contract, 
designs, drawings, specifications, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the 
same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter:

(i) Through Dispute Resolution Committee : Any dispute as stated above 
shall be referred in the first place to the Dispute Resolution Committee 
(DRC) appointed by the Director (Personnel), ECIL. 
It is also a term of contract that fees and other expense if payable to DRC 
shall be paid equally by both the parties i.e. ECIL and Contractor.
Unless the contract has already been repudiated or terminated, the 
contractor shall, in every case, continue to proceed with the work with all 
due diligence.
It is also a term of contract that If the contractor does not make any demand 
for Dispute Resolution Committee in respect of any claim in writing within 90 
(Ninety) days of receiving the intimation from the ECIL that the bill is ready 
for payment, the claim of contractor(s) will be deemed to have been waved 
and absolutely barred and the ECIL shall be discharged and released of all 
liabilities under the contract in respect of these claims.
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(ii) Adjudication through Arbitration :- Except where the decision has 
become final, binding and conclusive in terms of Sub Para (i) above, 
disputes or differences shall be referred for adjudication through arbitration 
by a sole arbitrator appointed by the Director (Personnel), ECIL.  If the 
arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
sole arbitrator shall be appointed in the manner aforesaid.  Such person 
shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor.

It is also a term of contract that If the contractor does not make any demand 
for appointment of Arbitrator in respect of any claim in writing within 120 
(One hundred Twenty) days of receiving the de cision / award from Dispute 
Resolution Committee, the claim of contractor(s) will be deemed to have 
been waved and absolutely barred and the ECIL shall be discharged and 
released of all liabilities under the contract in respect of these claims.

It is term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such disputealong with 
the notice for appointment of arbitrator and giving reference to the rejection 
of their claims by the Dispute Resolution Committee.

It is also a term of this contract that no person, ot her than a person 
appointed by above mentioned appointing authority, should act as arbitrator 
and if for any reason that is not possible, the matter shall not be referred to 
arbitration at all.

The arbitration shall be conducted in accordance with the pro visions of the 
Arbitration and re -conciliation Act, 1996 (26 of 1996) or any statutory 
modification or re-enactment thereof and the rules made there under and for 
the time being in force shall apply to the arbitration proceedings under this 
clause.

It is also a term of this contract that the arbitrator shall adjudicate on only 
such disputes as are referred to him by the appointing authority and give 
separate award against each dispute and claim referred to him and in all 
cases where the total amount of the claims by any party exceeds 
Rs.1,00,000/-, the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, 
these shall be paid equally by both the parties. 

It is also a term of the c ontract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties 
calling them to submit their statement of claims and counter statement of 
claims.  The venue of the arbitration shall be such plac e as may be fixed by 
the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, If 
required to be paid before the award is made and published, be paid half 
and half by each of the parties.  The cost of the reference and of the award
(including the fees, if any, of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs 
or any part thereof shall be paid and fix or settle the amount of costs to be 
so paid.  
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Contractor to 
indemnify 
ECILagainst 
Patent Rights

CLAUSE 23
The contractor shall fully indemnify ECIL against any action, claim or 
proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay and royalties which may be 
payable in respect of any article or p art thereof included in the contract.  In 
the event of any claims made under or action brought against ECIL in 
respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own
expense, to settle any dispute or to conduct any litigation that may arise 
there from. 

Action where 
no 
specifications 
are specified

CLAUSE 24
In the case of any class of work for which there is no such s pecifications as 
referred to in the tender docume nt, such work shall be carried out in 
accordance with the Bureau of Indian Standards Specifications.  In case 
there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers’ specifications.  In case there are 
no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the 
Engineer-in-Charge.

Recovery from 
the contractors

CLAUSE 25
(Whenever under the contract any sum of money shall be recoverable from 
or payable by the contractor the same may be deducted from any sum then 
due or which at any time thereafter may become due to the contractor under 
the contractor or under any other contract with ECIL or from his Security 
Deposit, or he shall pay the claim on demand.

Unfiltered
water supply

Departmental
water supply,
if available

CLAUSE 26
The contractor(s) shall make his/their own arrangements for water required 
for the work andnothing extra will be paid for the same. This will be subject 
to the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction 
purposes to the satisfaction of the Engineer-in-Charge.

(ii) The Engineer -in-Charge shall make alternative arrangements for supply 
of water at the risk and cost of contractor(s) if the arrangements made by 
the contractor(s) for procurement of water are in the opinion of the 
Engineer-in- Charge, unsatisfactory.

CLAUSE 26 A
Water if availa ble may be supplied to the contractor by the department 
subject to thefollowing conditions:-

(i) The water charges @ 1.5 % shall be recovered on gross amount of the 
work done on items involving use of water.

(ii) The contractor(s) shall make his/their ow n arrangement of water 
connection and laying ofpipelines from existing main of source of supply.

(iii) The Department do not guarantee to maintain uninterrupted supply of 
water and it will be incumbent on the contractor(s) to make alternative 
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Departmental 
Electricity 
Supply

arrangements for water at his/ their own cost in the event of any temporary 
break down in the ECIL water main so that the progress of his/their work is 
not held up for want of water. No claim of damage or refund of water 
charges will be entertained on account of such break down.

CLAUSE 26 B
Electronic power from sources available near the site shall be made 
available at 420 volts 3 phase (4 wire) 50 cycles to the contractor at one 
point. Further distribution, installation of the switch board, meter etc. shall be 
arranged by the contractor at his own cost.  All connections will be made at 
contractors cost. He shall arrange to install a tested meter of approved 
make and pay for the energy consumed by him for the agreed rates, namely 
Rs. 5/- KWH.  All wiring from the swit chboard and meter will be removed by 
the Contractor on completion of the work.  He shall reinstate and make good 
any work disturbed by the temporary power lines to the satisfaction of the 
Engineer-in-charge.
The contractor shall state in Appendix-I the requirement of electric power for 
lighting and construction equipment.

Hire of plant 
& Machinery

CLAUSE  27

(i) The Contractor shall arrange at his own expense all tools, plant, 
machinery and equipment (hereinafter referred to as T& P) required for 
execution of the work. 

(ii) In case rollers for consolidation are employed by the contractor himself, 
log book for such rollers shall be maintained. 

Condition 
relating to use 
of asphaltic 
materials

CLAUSE 28
(i) The contractor undertakes to make arrangement for the supervision of 
the work by the firm supplying the tar or bitumen used.

(ii) The contractor shall collect the total quantity of tar or bitumen required 
for the work as per standard formula, before the process of painting is 
started and shall hypothecate it to the Engineer -in-Charge.  If any bitumen 
or tar remains unused on completion of the work on account of lesser use of 
materials in actual execution of for reasons other than authorized changes 
of specifications and abandonment of po rtion of work, a corresponding 
deduction equivalent to the cost of unuse d materials as determined by the 
Engineer-in-Charge shall be made and the material return to the 
contractors. Although the materials are hypothecated to ECIL, the contractor 
undertakes the responsibility for their proper watch, safe custody and
protection against all risks. The materials shall not be removed from site of 
work without the consent of the Engineer-in-Charge in writing.

(iii) The contractor shall be responsible for rectifying de fects noticed within 
a year from the date of completion of the work. 

Employment of 
Technical Staff 
and employees

CLAUSE 29
Contractor shall engage Engineers, Supervisors, Technical staff & 
Employees
(i) The contractor shall provide all necessary superintendence during 
execution of the work and all along thereafter as may be necessary for 
proper fulfilling of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the 
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tender and before commencem ent of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications, experience, age, address 
(s) and other particulars along with certificates, of the principal technical 
representative to be in -charge of the work and other techni cal 
representative (s) who will be supervising the work.  Minimum requirement 
of such technical representative(s) and their qualifications and experience 
shall not be lower than specified in Schedule ‘F’. The Engineer -in-charge 
shall within 3 days of recei pt of such communication intimate in writing his 
approval or otherwise of such a representative (s) to the contractor.  Any 
such approval may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another such representative (s) 
according to the provisions of this clause.  Decision of the Head, ESD, ECIL 
shall be final and binding on the contractor in this respect.  Such a principal 
technical representative and other technical representative (s) shall be 
appointed by the contr actor soon after receipt of the approval from 
Engineer-in-charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under 
the clause will also be applicable to other technical repre sentative(s).  The 
principal technical representative and other technical representative (s) shall 
be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as 
required to the Engineer-in-Charge and / or his designated representative to 
take instructions. Instructions given to the principal technical representative 
or other technical representative (s) shall be deemed to have the same 
force as if these have been given to th e contractor. The Principal Technical 
Representative and other technical representatives shall be actually 
available at site fully during all stages of work, during recording / checking / 
test checking of measurements of works  whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order 
book and shall affix his/their signature in token of noting down the 
instructions and in token of acceptance of measurements / checked 
measurements /test checked measurements.  The representative (s) shall 
not look after any other work.  Substitutes, duly approved by engineer – in-
Charge of the work in similar manner as aforesaid shall be provided in event 
of absence of any of the representative (s) by more than two days.

If the Engineer –in–Charge, whose decision in this respect is final and 
binding on the contractor, is convinced that no such technical representative 
(s) is/are effectively appointed or is/are ef fectively attending or fulfilling the 
provision of this clause, a recovery (non -refundable)of an amount as stated 
in schedule F shall be effected from the contractor and the decision of the 
Engineer–in- charge as recorded in the site order book and measure ment 
recorded checked/test checked in Measurement Books shall be final and 
binding on the contractor.  Further if the contractor fails to appoint suitable 
technical representatives and if such appointed person is/are not effectively 
present or are absent b y more than two days without duly approved 
substitute or do not discharge their responsibility satisfactorily, the Engineer 
– in – Charge shall have full powers to suspend the execution of the work 
until such date as suitable other technical representative (s) is/are appointed 
and the contractor shall be held responsible for the delay so caused to the 
work.  The contractor shall submit a certificate of employment of the 
technical representative (s) along with every running account bill / final bill 
and shall produce evidence if at any time so required by the Engineer – in–
Charge.
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(ii) The contractor shall provide and employ on the site only such 
technical assistants as are skilled, and experienced in their respective fields 
and such foremen and supervisory staff as are competent to give proper 
supervision to the work.
The contractor shall provide and employ skilled, semi -skilled and unskilled 
labour as is necessary for proper and timely execution of the work.

The Engineer -in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer -in 
Charge to be undesirabl e.  Such person shall not be employed again at 
works site without the written permission of the Engineer -in-Charge and the 
persons so removed shall be replaced as soon as possible by competent 
substitutes.

Levy/Taxes 
payable by 
Contractor

CLAUSE 30

(i). Sales Tax/VAT (except Service Tax), Building and other Construction 
Workers Welfare Cess or any other tax or Cess in respect of this contract 
shall be payable by the contractor and Government shall not entertain any 
claim whatsoever in this respect. H owever, in respect of service tax, same 
shall be paid by the contractor to the concerned department on demand and 
it will be reimbursed to him by the Engineer -in-Charge after satisfying that it 
has been actually and genuinely paid by the contractor.

(ii) The contractor shall deposit royalty and obtain necessary permit for 
supply of the red bajri, stone, kankar, etc. from local authorities.

(iii) If pursuant to or under any law, notification or order any royalty, cess or 
the like becomes payable by the ECIL and does not any time become 
payable by the contractor to the State Government.  Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the ECIL and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the 
contractor.

Termination of 
Contract on 
death of 
contractor

CLAUSE 31
Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the H ead, ESD, ECIL on behalf of the ECIL shall have the 
option of terminating the contract without compensation to the contractor.

If relative 
working in ECIL 
then the 
contractor not 
allowed to 
tender

CLAUSE 32
The contractor shall not be permitted to tender for works in ECILwherein his 
near relative is posted as an Officer responsible for award and execution of 
work. He shall also intimate the names of persons who are working with him 
in any capacity or / are subsequently employed by him and who are ne ar 
relatives to any officer of ECIL.  Any breach of this condition by the 
Contractor would render him getting debarred from participating in future 
tenders of ECIL along with termination of the tender in question.
NOTE: By the term “near relatives” is mean t wife, husband, parents and 
grandparents, children and grand children, brothers and sisters, uncles, 
aunts and cousins and their corresponding in-laws.
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No officer in 
Dept. of 
Engineering to 
work as 
Contractor 
within one year 
of retirement

CLAUSE 33
No engineer or any officer employed in engineering or administrative duties 
in an engineering department of ECIL shall work as a contractor or employee 
of a contractor for a period of one year after his retirement from ECIL service 
without the previous permis sion of ECIL in writing.  This contract is liable to 
be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of ECIL as 
aforesaid, before submission of the tender or engagem ent in the contractor’s 
service, as the case may be.

Apprentices Act 
provisions to 
be complied 
with

Changes in
firm’s 
Constitution to
be intimated

CLAUSE 34
The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the rules and orders issued there under from time to time.  If he fails to 
do so, his failure will be a breach of the contract and the Head,ESD, ECIL 
may, in his discretion, cancel the contract.  The contractor shall also be liable 
for any pecuniary liability arisin g on account of any violation by him of the 
provisions of the said Act.

CLAUSE 35
Where the contractor is a partnership firm, the previous approval in writing of 
the Engineer in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall likewise 
be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the rig ht to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in 
contravention of Clause 21 hereof and the same action may be taken, and 
the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 36
All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer -in-
Charge who shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from time to time carried on.

Damage and 
loss to private 
property and 
injury to 
workmen

Clause 37
The Contractor shall at his own expense reinstate and make good to the 
satisfaction the Head, ESD and pay compensation for any injury loss or 
damage occasioned to any property or rights whatever including property 
and right of ECIL (or agents, servants or employees of ECIL) the injury loss 
or damage arising out of or in any way in connect ion with the execution or 
proposed execution of the contract and further contract or shall indemnify 
ECIL against all claims enforceable against ECIL any agent, servant or 
employee of ECIL or which would be so enforceable against ECIL were ECIL 
a private p erson, in respect of any such injury (Including injury resulting in 
death), loss or damage to any person whosoever or property including all 
claims which may arise under the Workmen’s Compensation Act 
orotherwise.
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Use of 
Explosives

Clause 38
Shall not be used on the works or on the sites by the Contractor without the 
previous permission of the Engineer -in-Charge and then only in the manner 
and to the extent permitted by him. When explosives are required for any 
work the same shall be stored in a special magazine to be provided by and 
at the cost of the Contractor in accordance with the law relating to the 
possession and storage of explosives for the time being in force. The 
Contractor shall forth with obtain a license recurred by such law f sto rage 
and use of explosives and all operations in which or for which explosives are 
employed. Shall be at the sole risk and responsibility of the Contractor and 
the Contractor shall fully and effectually indemnity the E.C.I.L. in all respects 
thereof.

Reporting of 
Accidents to 
Labour

Clause 39
The Contractor shall be responsible for the safety of all employees or 
workmen employed or engaged by him on and in connection with the works 
and shall forthwith report to the Head ESD of Engineer-in-Charge all cases of 
serious accidents to them or any one of them, howsoever caused and 
whenever occurring on the work, and shall make adequate arrangements for 
rendering all possible aids to the victims of the accidents.

Orders under 
the Contract

Clause 40
All orders, notices etc., to be under the contract shall be in writing, typescript 
or printed and if sent by registered post /speed post to the address given in 
the tender of the Contractor, shall be deemed to have served on the date 
when in the ordinary course they would have been delivered to him.  The 
Contractor shall carry out without delay all orders given to him.

Admission to 
Site

Clause 41
The Contractor shall not enter or (other than for inspection purpose) take 
possession of the site unless permitted to do so by the Head, ESD.  The 
positions of the site to be occupied by the Contractor will be clearly defined 
and marked on the site plan and the Contractor will on no account be 
allowed to extend his operations beyond these areas.

The Contractor shall provide if necessary or requi red at the site temporary 
access thereto and shall alter, modify and maintain the same at required 
from time to time.  He shall take out and clear away the access route when 
no longer required restoring the area to its original conditions.

The Head ESD shall have power to execute other works (Whether or not 
connected with the works in the contract agreement on the site 
simultaneously with the execution of the original work and the Contractor 
shall give reasonable facilities for this purpose.

Electronics Corporation of India Limited reserves the right of taking over, at 
any time any portion of the site which they may require and the Contractor 
shall at his own expense clear such portion forthwith.  No photographs of 
the site or of the works o r any part thereof shall be taken published or 
otherwise circulated, without the prior approval of the Head ESD.

No such approval shall however exempt the Contractor from complying with 
any statutory provisions, in regard to the taking and publication of such 
photographs.
E.C.I.L. officials connected with the contract shall have the right of entry to 
the site at all times.
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Return of 
material &
recovery for 
excess material
used

Head ESD shall have the power to exclude from the site any person whose 
admission there to may, in his opinion is undesirable d ue to a ny reason 
whatsoever.
CLAUSE 42

(i) After completion of the work and also at any intermediate stage in the 
event of non -reconciliation of materials issued, consumed and in balance -
(see Clause 10), theoretical quantity of materials issued by the ECIL for use 
in the work shall be calculated on the basis and method given hereunder:-

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity 
of cement & bitumen required for different items of work as shown in the 
Schedule of Rates mentione d in Schedule ‘F’. In case any item is executed 
for which standard constants
for the consumption of cement or bitumen are not available in the above 
mentioned
schedule/statement or cannot be derived from the same shall be calculated 
on the
basis of standard formula to be laid down by the Engineer-in-Charge.

(b) Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken
as the quantity required as per design or as authorized by Engineer -in-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to 
cutting into pieces,
such theoretical quantity being determined and compared with the actual 
issues each
diameter wise, section wise and category wise separately.

(c) Theoretical quantity of G.I. & C.I. or other pipes, c onduits, wires and 
cables, pig lead and G.I./M.S. sheets shall be taken as quantity actually 
required and measured plus 5% for wastage due to cutting into pieces 
(except in the case of G.I./M.S. sheets it shall be 10%), such determination 
& comparison being made diameter wise & category wise.

(d) For any other material as per actual requirements.

(ii) Over the theoretical quantities of materials so computed a variation shall 
be allowed as specified in Schedule ‘F’. The difference in the net quantities 
of material actually issued to the contractor and the theoretical quantities 
including such authorized variation, if not returned by the contractor or if not 
fully reconciled to the satisfaction of the Engineer -in- Charge within fifteen 
days of the issue of w ritten notice by the Engineer -in-charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
the provision of the relevant conditions regarding return of materials 
governing the contract. Decision of Engineer -in-Charge in regard to 
theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule ‘F’, shall be final & binding on the contractor. For non 
scheduled items, the decision of the Head, ESD, ECIL regarding theoretical 
quantities of materials which should have been actually used, shall be final 
and binding on the contractor.

(iii) The said action under this clause is without prejudice to the right of the 
ECIL to take action against the contractor under any other conditions of 
contract for not doingthe work according to the prescribed specifications.
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Compensation
during warlike
situations

CLAUSE 43
The work (whether fully constructed or not) and all materials, machines, 
tools and plants, scaffolding, temporary buildings and other things 
connected therewith shall be at the risk of the contractor until the work has 
been delivered to the Engineer -in-Charge and a certificate from him to that 
effect obtained. In the event of the work or any materials properly brought to 
the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer -in-Charge to remove any debris from 
the site, co llect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract 
rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and 
for reconstruction of all works ordered by the Engineer -in-Charge, such 
payments being in addition to compensation upto the value of the work 
originally executed before being damaged or destroyed and not paid for. In 
case of wo rks damaged or destroyed but not already measured and paid 
for, the compensation shall be assessed by the Head ESD, ECIL. The 
contractor shall be paid for the damages/destruction suffered and for 
restoring the material at the rate based on analysis of rate s tendered for in 
accordance with the provision of the contract. The certificate of the 
Engineer-in-Charge regarding the quality and quantity of materials and the 
purpose for which they were collected shall be final and binding on all 
parties to this contract.

Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operations (a) unless the contractor 
had taken all such precautions against air raid as are deemed necessary by 
the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on 
the site of the work or for any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as 
aforesaid, he shall be allowed such extension of time for its completion as is 
considered reasonable by the Engineer-in-Charge.
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ELECTRONICS CORPORATION OF INDIA LIMITED
SAFETY CODE

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground, or from solid construction except such short period work as can be done safely from ladders.  
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well suitable footholds and hand -hold shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical)

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly attached or 
bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such 
scaffolding on staging and extending along the entire length of the outside and ends there of with 
only such opening as may be necessary for the delivery of materials.  Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 
m (12ft.) above ground level or floor level, they should be closely boarded, should have adequate 
width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 
to prevent the fall of person or materials by p roviding suitable fencing or railing whose minimum 
height shall be 90 cm.(3ft.)

5. Safe means of access shall be provided to all working platforms and other working places.  Every 
ladder shall be securely fixed.  No portable single ladder shall be over 9m. (30ft.) in length while the 
width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for ladder up -to 
and including 3m. (10ft.) in length.  For long ladders, this width should be increased at least ¼” for 
each additional 30cm. (1 foot) of length.  Uniform step spacing of not more than 30cm shall be kept.  
Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on 
any of the site or work shall be so stacked or placed as to cause danger or in convenience to any 
person or the public.  The contractor shall provide all necessary fencing and lights to protect the 
public from accident and shall be bound to bear the expenses of defence of every suit, action or 
other proceedings at law that may be bro ught by any person for injury sustained owing to neglect of 
the above precautions  and to pay any damages and cost which may be awarded in any such suit, 
action or proceedings to any such person on which may, with the consent of the contractor, be paid 
to compensate any claim by any such person.

6  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 
with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder shall extend from 
bottom of the Trench to at least 90cm (3fts) above the surface of the ground.  The sides of the 
trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of si des collapsing.  The excavated 
material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the 
trench whichever is more.  Cutting shall be done from top to bottom.  Under no circumstances, 
undermining or undercutting shall be done.

7    Demolition – Before any demolition work is commenced and also during the progress of the work,
(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged.
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding.  No floor, roof or other pa rt of the building shall be so overloaded with 
debris or materials as to render it unsafe.
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8   All necessary personal safety equipment as considered adequate by the Engineer -in-Charge should 
be kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned.  The following safety equipment shall invariably be provided.
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles.
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles.
(iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.
(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.
(v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated at least for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or boards to prevent accident to the public.  
In addition, the contractor shall ensure that the following safety measures are adhered to:-
(a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineer in charge or any other higher officer.

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside.

(c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of their 
presence.

(d) Presence of Oxygen should b e verified by lowering a detector lamp into the manhole.  In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit.

(e) Safety belt with rope should be provided to the workers.  While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency.

(f) The area should be barricaded or condoned off by suitable means to avoid mishaps of 
any kind.  Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day.

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
be immediately removed to avoid accidents on account of slippery nature of the malba.

(i) Workers should not be allowed to work inside the manhole continuously.  He should be 
given rest intermittently.  The Engineer -in-Charge may decide the time up -to which a 
worker may be allowed to work continuously inside the manhole.

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
(k) Air-blowers should be used for flow of fresh air through the manholes.    Whenever called 

for, portable air blowers are recommended for ventilating the manholes.  The Motors for 
these shall be vapor proof and of totally enclosed type.  Non sparking gas eng ines also 
could be used but they should be placed at least 2 meters away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.
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(l) The workers engaged for clean ing the manholes / sewers should be properly trained 
before allowing working in the manhole.

(m) The workers shall be provided with Gumboots or non -sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary).  They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines.

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against inse cure fastening due to corrosion of the 
rung fixed to manhole well.

(o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him.

(p) The extents to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer -in-Charge regarding the steps to be taken in this regard in 
an individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form.  Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:-

(a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped.

(c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work.

9. An additional clause (viii)(i) of ECIL Safety  Code (iv) the Contractor shall not employ women 
and men below the age of 18 on the work of pai nting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use:

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 
operation except in the form of pastes or paint ready for use.

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray.

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work.

(v) Overall shall be worn by working painters during the whole of working period.
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials.
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of ECIL.
(viii) ECIL may require, when necessary medical examination of workers.
(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for 
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prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the work.

11 Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions:

(i) (a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects.

(ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means.  Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load.  In case of a hoisting machine having a 
variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated.  No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge.  As regards contractor’s machines the contractors shall notify the 
safe working load of the machine to the Engineer -in-Charge whenever he brings any 
machinery to site of work and get it verified by the electrical Engineer concerned.

12  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards.  Hoisting appliances should be provided with 
such means as will reduce to the minimum the risk of accidental descent of the load.  
Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced.  When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided.  The worker should not wear 
any rings, watches and carry keys or other materials which are good conductors of electricity.

13    All scaffolds, ladders and other safety devices mentioned o r described herein shall be 
maintained       in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities should be provided at or near places 
of work.

14    These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot.  The person responsible for compliance of 
the safety code shall be named therein by the contractor.

15    To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives.

16 Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India.
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SAFETY INSTRUCTIONS FOR CONTRACTORS

1. The contractor shall at all times keep his work area clean.

2. Display warning signs, caution boards in his work area.

3. The contractor shall comply with the instructions given by the Safety officer.

4. Before carrying out the work in Radiography area, he has to follow the instructions of Radiological 
Safety officer.

5. Inform all accidents/Fire immediately to the In-charge of the work.

6. Use ladders for safe access to work at height.

7. Use safety belts while working in height.

8. The contractor shall take prior permission from electrical department to carry out any excavation 
work or to work on electrical equipment or on electrical lines (Work Permit System).

9. Contractor shall provide necessary Personal protective equipment (like Safety helmets, electrical 
gloves, Safety shoes, welding screens, Gum boots etc.,) to their workmen.

10. Only men above the age of 18 years shall be employed in paint shops.

11. "SMOKING - STRICTLY PROHIBITED" in paint shops/paint storage areas.

12. Employ qualified & authorized welders for welding & gas cutting.

13. Maintain welding cables and gas hoses in good condition.

14. Do not route the welding cables across the passages.

15. Keep wheel guards in position for all portable grinders.

16. The contractor shall have licensed electrical staff at site.

17. All three phase equipment shall be provided with double earthing.

18. Use insulated hand tools to work to work on Electric lines/equipment.

19. Before carrying any work on electrical installations/equipment, de -energize the circuit and confirm 
the line is dead by using and approved voltage testing device.

20. When two persons are working within reach of each other, they shall never work on different phases 
of the supply.

21. While tapping electricity from the socket, plug top must be used.  Use only standard three pin plugs. 
Broken sockets/plugs shall be replaced immediately with good ones.

22. Unauthorized tapping of power is prohibited.
23. Do not use Switch Boards as storage area.

24. "MEN ON LINE", "DONOT SWITCH ON", "DANGER" OR CAUTION" or board as applicable shall be 
used during maintenance works on the electrical equipment. The contractor shall be held 
responsible for violation of safety measures. I shall follow and abide by above instruction.
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IMPORTANT INSTRUCTIONS FOR CONTRACTORS

1. Any material brought for using on the work has to be documented by ECIL security and obtain the 
declaration forms from them indicating the work order number, quantity of all the material brought in 
for the entire work during the period of execution. Such declaration forms are required to be 
enclosed to the bills / handed over to the Engineer In -Charge for preparation of bills in the absence 
of which it may not be possible to release the payments.

2. The PF & ESI contributions for the labour engaged on the work have to be borne by the contractor at 
12% and 4.75% respectively on the wages paid to the labourers.

3. The wages for labour shall be paid not less than the approved departmental rate communicated 
periodically in front of the Engineer In-Charge of the work.

4. The contractor shall maintain the wage register and PF & ESI records at site of work and produce 
the same for i nspection at any time.  The register should contain the name and details of all labour 
engaged on the work along with their PF & ESI numbers.

5. The contractor shall take all safety precautions required for this job and shall ensure the work as per 
statutory requirements for the required amount.

6. The contractor should have the required labour license to execute works at ECIL in accordance 
prevailing labour laws and statutory provisions.

NOTE : The contractor has ensure registration with the authorities under The Building and other 
construction worker's (Regulation of employment and conditions of Service)Act, 1996 which is enclosed 
herewith for submission of returns and for assessment of cess in order to levy of taxes and the payment
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BUILDING AND OTHER CONSTRUCTION WORKERS'
WELFARE CESS ACT, 1996

(Act No. 28 of 1996, dt.19.08.1996)

An Act to provide for the levy and collection of a cess on the cost of construction incurred by employers 
with a view to augmenting the resources of the Building and Other Construction Workers' Welfare 
Boards constituted under the Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996.

Belt enacted by Parliament in the Forty-Seventh Years of the Republic of India as follows:
01. Short title, extent and commencement:

(1) This Act may be called the Building and other Construction Workers' Welfare Cess Act, 1996. 
It is extends to the whole of India.

(2) It shall be deemed to have come into force on the 3rd day of November, 1995. 

02. Definitions:
In this Act, unless the context otherwise requires,

(a) "Board" means a Building and other Construction Workers Welfare Board constituted by a    
State Governmen t under sub -sec.(1) of sec.18 of the Building and other Construction 
Workers(Regulation of Employment and Conditions of service) Act,1996.

(b) "Fund" means the Building and other Construction Workers' Welfare Fund a constituted by a 
Board.

(c) "Prescribed" means prescribed by rules made under this Act.

(d) works and expressions used herein but not defined and defined in the Building and other 
Construction Workers' (Regulation of Employment and Conditions of Service) Act, 1996 shall have 
the meanings respectively assigned to them in that Act.

03. Levy and collection of Cess:
1. There shall be levied and collected a cess for the purposes of the Building and the 

Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996,at 
such rate not exceeding two per cent but not less than one percent of the cost of construction 
incurred by an employer, as the Central Government may, by notification in the Official 
Gazette, from time to time specify. 

2. The cess levied under sub-sec(1)shall be collected from every employer in such manner and 
at such time, including deduction at source in relation to a building or other construction work 
of a Government or of a public sector undertaking or advance     collection through a local 
authority where an approval of su ch building or other construction work by such local 
authority is required, as may be prescribed.

3. The proceeds of the cess collected under sub -sec.(2) shall be paid by the local authority or 
the State Government collecting the cess to the Board after deducting the cost of collection of 
such cess not exceeding one per cent of the amount collected.

4. Notwithstanding anything contained in sub -sec(1) or sub -sec(2) the cess livable under this 
Act including payment of such cess in advance may subject to that asse ssment to be made , 
be collected at a uniform rate or rates as ma y be prescribed or the basis of the quantum of 
the building or other construction work involved.

COMMENTS - A cess has been collected for the purpose of the Building and other Construction 
Workers (Regulation of Employment and Conditions of Service) Act, 1996, at the rate of in between 1 
and 2% of the cost of construction incurred by an employer.
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04.     Furnishing of Returns:
(1) Every employer shall furnish such return to such officer or a uthority in such manner and at 
such time as may be prescribed.
(2) If any person carrying on the building to other construction work, liable to pay the cess under 
Sec.3, fails to furnish any return under sub -sec.(1) the officer or the authority shall give a notice 
requiring such person to furnish such return before such date as may be specified in the notice.

COMMENTS 
Any person who is carrying on the building or other construction work, liable to pay the cess 
under section 3, must furnish retu rn to the concerned office authority shall give notice requiring 
such employer to furnish return before such date as mentioned in the notice. 

05.     Assessment of Cess:
(1) The officer or to whom or to which the return has been furnished under Sec.4 shal l, after 
making or causing to be made such inquiry as he or it thinks in and after satisfying himself or itself 
that the particulars started in the return are correct by order, assess the amount of cess pay able 
by the employer. 
(2) If the return has not been furnished to the officer or authority under sub-sec.(2) of sec.4, he or it 
shall, after making or causing to be made such inquiry as he or it thinks fit by order, assess the 
amount of cess payable by the employer.
(3) An order of assessment made under sub-sec.(1) or sub -sec(2) shall specify the date within 
which the cess shall be paid by the employer.

06.     Power to exempt:
Notwithstanding anything contained in this Act, the Central Government may be notification in the 
Official Gazette, exempt any e mployer or class of employers in a State from the payment of cess 
payable under this Act where such cess is already levied and payable under any corresponding 
law in force in the State.

COMMENTS 
Central Government has power to exempt from payment cess to any employer or class or 
employers in a State. 

07.     Power of Entry:
Any officer of authority of the State Government specially empowered on th behalf by that 
Government may
(a) With such assistance, if any as he or it may think fit, enter at any reas onable time any place 
where he or it considers it necessary to enter for carrying out the purposes of this Act including 
verification of the correctness of any particulars furnished by any employer under Sec.4.
(b) do within such place anything necessary f or the proper discharge of his or its duties under this 
Act; and
(c) Exercise such other powers as may be prescribed.

08.     Interest payable on delay in payment of cess:
If any employer falls to pay any amount of cess payable under Sec.3 within the time specified in 
the order of assessment, such employer shall be liable to pay interest on the amount to be paid at 
the rate of two per cent, for every month or part of a month comprised in the period from the date 
on which such payment is due till such amount is actually paid.

COMMENTS 
Whosoever falls to pay the amount of cess within the time, such employer shall be liable to pay 
interest on the amount to be paid at the time rate of 2% for every month of delay.  

09.     Penalty for non-payment of cess within the specified time:
If any amount of cess payable by any employer under sec.3 is not paid within the data specified in 
the order of assessment made under Sec.5, it shall be deemed to be in arrears and the authority 
prescribed in this behalf may, after making such inquiry as it deems fit, impose on such employer a 
penalty not exceeding the amount of cess.
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PROVIDED that, before imposing any such penalty, such employer shall be given a reasonable 
opportunity of being heard and if after such heari ng the said authority is satisfied that the default 
was for any good and sufficient reason, no penalty shall be imposed under the section.

COMMENTS 
The penalty for non -payment of cess within the specified time is not exceeding the amount of 
cess.  

10.  Recovery of amount of due under the Act.
Any amount due under this Act (Including any interest or penalty) from an employer may be 
recovered in the same manner as an arrear of land revenue.

COMMENTS 
The amount (cess) recovered under this Act is treated as an arrear of land revenue.  

11.     Appeal
(1) Any employer aggrieved by an order of assessment made under Sec.5 or by an order 

imposing penalty made under Sec.9 may, within such time as may be prescribed, appeal to 
such appellate authority in such form and in such manner as may be prescribed.

(2) Every appeal preferred under sub-sec.(1) shall be accompanied  by such fees as may 
be prescribed.

(3) After the receipt of any appeal under sub -sec.(1), the appellate authority shall, after 
giving the appellant an opportunity of being heard in the matter, dispose of the appeal as 
expeditiously as possible.

(4) Every order passed in appeal under this section shall be final and shall not be called in 
question in any Court of law.

12.     Penalty
(1) Wherever, being under an obligation to furnish a return under this Act, furnishes any 

return knowing or having reason believe the same to be false, shall be punishable with 
imprisonment which may extend to six months, or with fine which may extend to one thousand 
rupees, or with both.

(2) Whosoever, being liable to pay cess under this Act, willfully or internally evades or 
attempts to evade the payment of such cess shall be punishable with imprisonment which may 
extend to six months, or with fine, or with both.

(3) No Court shall take cognizance of an offence punishable under this section save on a 
complaint made by or under the authority of the Central Government.

13.     Offences by companies
(1) Where an offence under this Act has be en committed by a company every person 

who, at the time the offence was committed was In -charge of, and was responsible to, the 
company for the conduct of the business of the company, as well as the company, shall be 
deemed to be guilty of the offence and shall be liable to be proceeded against and punished           
accordingly.

PROVIDED that nothing contained in this sub -section shall render any such person liable 
to any punishment if he proves that the offence was committed without his knowledge or that he 
had exercised all due diligence to prevent the commission of such offence.      
(2) Not withstanding anything contained in sub -sec.(1), where an offence under this Act has 
been committed with the consent of connivance of, or is attributable to any neglect on the part of, 
any director, manager, secretary or other officer of the company such director, manager, 
secretary or other officer shall also be deemed to be guilty of that offence and shall be liable to 
be proceeded against and punished accordingly.

Explanation for the purposes of this section,-
(a) "company" means by anybody corporate and includes a firm or other association of 
individual; and
(b) "Director", in relation to a firm, means a partner in the firm.
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14.     Power to make rules
(1) The Central Government may, by notification in the Official Gazette, make rules for carrying 
out the provisions of this Act.

(2)  Without prejudice to the generality of the foregoing power, such rules may provide for all or any 
of the following matters namely:
(a) the manner in which and the time within which the cess shall be collected under sub -sec.(2) 
or sec.3;
(b) the rate or rates of advance cess leviable under sub-sec.(4) or Sec.3;
(c) the particulars of the returns to be furnished, the officer or authority to whom or to which such 
returns shall be furnished and the manner and time of furnishing such returns under sub -sec.(1) 
of sec.4;
(d) the powers which may be exercised by the officer or authority under Sec.7
(e) the authority which may impose penalty under sec.9;
(f) the authority to which an appeal may be filed under sub -sec.(1) of Sec.11 and the time within 
which and the form and manner in which such appeal may be filed.
(g) the fees which shall accompany an appeal under sub-sec.(2) of Sec.11; and 
(h) Any other matter which has to be, or may be, prescribed.
(3) Every rule made under this Act shall be laid, as soon as may be after it is made, before each 
House of Parliament while it is in session for a total period of thirty days which may be comprised 
in one session or two or more successive sessions, and if before the expiry of the session 
immediately following the session or the successive sessions aforesaid, both              Houses 
agree that the rule should not be made, the rule shall thereafter have effect only in such modified 
form or  be of no effect, as the case may be so however, that any such modification or annulment 
shall be without prejudice to the validity of anything previously done under that rule.

15.     Repeal and saving
(1) The Building and other Construction Workers' Welfare Cess(Third Ordinance), 1996 (Ord.26 
of 1996), hereby released.
(2) Notwithstanding such repeal, anything done or any action taken under the said Ordinance 
shall be deemed to have done or taken under the corresponding provisions.
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THE BUILDING & OTHER CONSTRUCTION WORKERS'
WELFARE CESS RULES,1998
(G.S.R. 149(e) DT.26.03.1998)

In exercise of the powers conferred by Sub -sec(1) of sec.14 of the Building and Other Construction 
Workers' 
Welfare Cess Act,1996 (Act 28 of 1996), the Central Government hereby makes the following rules, 
namely

01.     Short Title and commencement
(1)   These Rules may be called The Building and Other Construction Workers Welfare Cess 

Rules, 1998.

(2) They shall come into force on the date of their publication in the Official Gazette.

02.     Definition
In these Rules, unless the context otherwise requires.

(a) 'Act' means the Building and Other Construction Worker' Welfare Cess Act,1996(Act 28 of 1996)

(b) 'Main Act' means the Building and Other Construction Worker' (Regulation Employment and 
Conditions of service) Act, 1996 (Act 27 of 1996).

(c) 'Form' means the form annexed to these Rules.

(d) All other words and expression used in these Rules but not defined and defined in the Act or in 
the main Act shall have the meanings respectively assigned to them in those Acts.

(e) 'Specified' means specified by a State Government by an order published in the Official 
Gazette.

(f) 'Cess Collector' means an officer appointed by the State Government for collection of cess 
under the Act.

(g) 'Assessing Officer' means a gazetted officer of State Government or an officer of a local 
authority holding an equivalent post to a gazetted officer of the State Government appointed by 
such State Government for Assessment of Cess under the Act.

(h) 'Appellate Authority' means an officer, senior in rank to the Assessing Officer, appointed by the 
State Government  for the purposes of Sec.11 of the Act

03.     Levy of cess For, the purpose of levy of cess under Su7b -sec(1) of Sec.3 of the Act. cost of 
construction shall include all expenditure  in curred by an employer in connection with the building or 
other construction work but shall not include cost of land; Any compensation paid or payable to a 
worker or his kin under the Worker’s Compensation Act, 1923.
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SECTION-IV

MAIN SCOPE OF THE WORK

The work mainly includes 

1. Construction of Toilet block for girls at 1st floor.

2. Conversion of existing Kitchen at ground floor to Toilet block for boys.

3. Face lifting of computer lab.

4. Miscellaneous steel, aluminium & other petty works.
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TENTATIVE LAYOUT PLAN OF TOILET BLOCK FOR GIRLS AT 1ST FLOOR

TENTATIVE LAYOUT PLAN OF TOILET BLOCK FOR BOYS AT GROUND FLOOR 
(TO BE CONVERTED FROM EXISTING KITCHEN)
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SECTION-V

ENGINEERING SERVICES DIVISION

ELECTRONIC CORPORATIONOF INDIA LIMITED
(A Govt. Of India Enterprise under the Department of Atomic Energy)

SPECIAL CONDITIONS OF CONTRACT 

1. Rock crushed sand in lieu of river sand can also be used for concreting subject to the 
same passing the relevant codal laboratory tests requirements.

2. The testing of material as required under specifications/directions of Head ESD or his 
representative has to be done in a reputed laboratory to be approved by ECIL. The contractor shall 
make available the required material for testing free of charge and shall also bear all testing costs. 

3. In the event of any ambiguity between the General specifications, contract drawings or elsewhere 
in the tender documents, the decision of Head ESD shall be final and binding. However, in case of 
any ambiguity between “General conditions of contract” and “Special conditions of contract”, the 
“Special conditions of contract” shall prevail.

4. The police verification of all Labourers deployed by the contractor for execution of the work is 
mandatory and should be strictly complied with.

5. The contractor shall have to take advance permissions for working during night hours and 
Sundays/holidays. Generally, such permission can be granted after observance of due procedures 
but if the same is denie d due to security reasons, no claims what so ever shall be entertained by 
the department.

6. CORRUPT OR FRAUDULENT PRACTICES 
The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest 
standard of ethics during the procurement and execution of this contract.  In pursuance of this policy, 
the Employer: 

a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

i. “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution; 
and 

ii. “Fraudulent practice” means is misrepresentation of facts in order to influence a 
procurement process or the execution of  contract to the detriment of the Employer, and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial  non -competitive levels and to deprive the Employers of the 
benefits of free and open competition. 

b) Will reject a proposal for award of work if he determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in question. 
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c) Will declare Bidder in eligible, either indefinitely or for a stated period of time, to be awarded 
a contract/ contracts if he at any time determines that the Bidder has engaged in corrupt or 
fraudulent practices in competing for, or in executing, the contract.

7. No secured advance against receipt of material shall be paid.

8. Detailed Architectural and structural drawings wherever required shall be issued by the department 
after award of work.

9.  A water proofing guarantee bond for a period of Ten years from the actual date of final 
completion of work shall have to be executed by the tenderer on a non - judicial stamp paper of   
Rs 100/- on the Departmental proforma to the satisfaction of the Engineer in-charge. The portion of 
the securit y deposit against the executed water proofing items will only be returned after 
successful completion of the Ten year guarantee period.
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SECTION – VI

PROFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities (as attached)

SCHEDULE 'B'

Schedule of materials to be issued to the contractor.

S.No. Description of item Quantity Rates in figures &
words at which the

material will be
charged to the

contractor

Place of issue

1 2 3 4 5

1 Cement OPC As per requirement for 
completion of work

Rs. 5000/- per MT
(Rs. Five thousand only 
per Metric Tonne.)

Cement store, 
ECIL factory 
campus, 
Hyderabad.

SCHEDULE 'C'

Tools and plants to be hired to the contractor

S.No. Description Hire charges per day Place of Issue

1 2 3 4

--------------------------------NIL------------------------------------------------------------

SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any.

------------------------------

SCHEDULE ‘E’

Reference to General Conditions of contract.

Name of Work: Miscellaneous Civil works in school building at ZPHS, Kapra, Hyderabad

Estimated cost of work: Rs. 11.12 Lakhs.

(i) Earnest Money :Rs. 0.22 Lakhs

(ii) Performance Guarantee :   5% of tendered value

(iii) Security Deposit :              5% of tendered value
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SCHEDULE 'F'

GENERAL RULES &DIRECTIONS: Officer inviting tender  ------------- HEAD, ESD,ECIL

Definitions:

2(v)        Engineer-in-Charge ................................................Head, ESD, ECIL or His Authorized Representative

2(viii)     Accepting Authority ...............................................C & MD, ECIL/ Director (P), ECIL/Head, ESD, ECIL

2(x)        Percentage on cost of materials and
Labour to cover all overheads and profits:            15%

2(xi) Standard Schedule of Rates ..................................CPWD DSR 2012

2(xii) Department ..............................................................ESD, ECIL

Clause 1

i. Time allowed for submission of Performance Guarantee
from the date of issue of letter of acceptance ...................................10(Ten) days 

ii.      Maximum allowable extension beyond the period
provided in (i) above ……………………………………………………….10(Ten)days

Clause 2

Authority for fixing compensation under clause 2 ................................Head, ESD, ECIL / Director (P), ECIL/C & MD, ECIL

Clause 5

Number of days from the date of issue of letter
of acceptance for reckoning date of start            …………………………..........10 (Ten) days

Mile stone(s) as per table given below:-

S.No. Description of Milestone (Physical) Time allowed in
days(from date of 

start)

Amount to be with-held in case 
of non-achievement of mile 

stone

1 Dismantling, RCC, Masonry and flooring work One & a half month 2.50% of the tendered amount

2 Wood work, steel work , water supply, sanitation and 
drainage works 

Two months 2.50% of the tendered amount

3 water proofing and finishing works Two & a half
months

2.50% of the tendered amount

4 Aluminium work, balance petty works and final 
completion 

Three months 2.50% of the tendered amount

Time allowed for execution of work .................................. Three months (3 months)

Authority to decide:

(i) Extension of time ......................................................Head, ESD, ECIL / Director (P), ECIL/C & MD, ECIL.

(ii) Rescheduling of mile stones .................................... Head, ESD, ECIL.

Clause 7

Gross work to be done together with net payment /adjustment
of advances for material collected, if any, since the last such
payment for being eligible to interim payment                             …………..   Rs. 2.00 Lakhs.



Signature of the Contractor Page 64 Signature of ECIL Official

Clause 10A

List of testing equipment to be provided by the contractor at site lab …………… all necessary equipment for 
meeting mandatory field test requirements.

Clause 10B(i)

Whether Clause 10 B (i) shall be applicable            ………………………………..   No 

Clause 10CA

S.N. Material covered
under this clause

Nearest Materials (other than cement, reinforcement
bars and the structural steel) for which All India

Wholesale Price Index to be followed

Base Price of all
Materials covered

under clause 10 CA

------------------------------------------------------NIL---------------------------------------------------------

Clause 11

Specifications to be followed
for execution of work                                                   ......................... Latest CPWD specifications with upto date 

correction slips.

Clause 12

12.4. & 12.5 Deviation Limit beyond which clauses
12.4 & 12.5 shall apply for building work     ........................30%.

12.7 Deviation Limit beyond which clauses
12.4 & 12.5 shall apply for foundation work .......................50%

Clause 16

Competent Authority for
deciding reduced rates. ..................................................................Head, ESD, ECIL /Director (P), ECIL/Director (F), ECIL.

Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-

1. Safety equipment  2. Concrete mixers   3. Vibrating equipment  

Clause 29

Requirement of Technical Representative(s) and recovery Rate

S.No. Minimum
Qualification 
of Technical
Representative

Discipline Designation
(Principal
Technical/
Technical
Representative)

Minimum
Experience

Number Rate at whichrecovery 
shall bemade from the

contractor in theevent of 
notfulfilling provisionof 

clause 29

Figures (Rs.) Words(Rs.)

1 Diploma Civil 
Engineering

Principal 
Technical
Representative

Three years one 15,000/- per 
month

Fifteen 
thousand 
per month
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Clause 42

(i) (a) Schedule/statement for determining
theoretical quantity of cement & bitumen on
the basis of Delhi Schedule of Rates ................................ Printed by C.P.W.D.

(ii) Variations permissible on theoretical quantities:
(a)  Cement

For works with estimated cost put
to tender not more than Rs. 5 lakh.                                                    3% plus/minus.

For works with estimated cost put to
tender more than Rs.5 lakh.                                                                2% plus/minus.

(b)  Bitumen All Works 2.5% plus & only & nil on minus side.

(c) Steel Reinforcement and structural steel
sections for each diameter, section and category                             2% plus/minus

(d) All other materials.                                                                                        Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S.No. Description of Item Rates in figures and words at which recovery shall be made 
from the Contractor 

Excess beyond permissible variation
1 Cement Double the issue rate

2 Steel Reinforcement Double the issue rate

3 Structural Sections Double the issue rate
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SECTION – VII

PRICE BID

S C H E D U L E – A

Name of the work: Miscellaneous Civil works in school building at ZPHS, Kapra, Hyderabad

Item 
No

Description of the item Qty Unit Rate Amount

I. CONCRETE (PLAIN AND REINFORCED):
1 Anchoring the Reinforment bars for columns into 

the old slab, including making the holes with drill 
machine and grouting the holes with Pure epoxy 
resin based anchoring mortar  of BASF / 
Fosroc/Pidilite make complete as per the 
directions of Engineer -in-charge. (Cost of steel 
reinforcement to be paid extra).

82.00 Each

2 Reinforced cement concrete work in walls (any 
thickness), including attached pilasters, buttresses, 
plinth and string courses, fillets, columns, pillars, 
piers, abutments, posts and struts etc. up to floor 
five level excluding cost of centering, shuttering, 
finishing and reinforcement :

2.1 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded 
stone aggregate 20 mm nominal size)

1.70 cum

3 Reinforced cement concrete work in beams, 
suspended floors, roofs having slope up to 15° 
landings, balconies, shelves, chajjas, lintels, 
bands, plain window sills, staircases and spiral 
stair cases up to floor five level excluding the cost 
of centering, shuttering, finishing and 
reinforcement with 1:1.5:3 (1 cement : 1.5 coarse 
sand : 3 graded stone aggregate 20 mm nominal 
size).

7.70 cum

4 Centering and shuttering including strutting, 
propping etc. and removal of form for :

4.1 Lintels, beams, plinth beams, girders, bressumers 
and cantilevers.

34.00 sqm
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4.2 Columns, Pillars, Piers, Abutments, Posts and 
Struts 25.50

sqm

4.3 Suspended floors, roofs, landings, balconies and 
access platform.

41.00

sqm

5 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position 
and binding all complete

5.1 Fe 500 Thermo -Mechanically Treated bars  of 
SAIL/RINL/TATA make : Above plinth level

950.00 kg

6 Making plinth protection 50mm thick of cement 
concrete 1:3:6 (1 cement :3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) over 75mm 
thick bed of dry brick ballast 40 mm nominal size, 
well rammed and consolidated and grouted with 
fine sand including finishing the top smooth

62.00 sqm

7 Providing and fixing of ready made cement 
reinforced ventilators of size 0.60m x 0.30m of 
approved quality and pattern  complete as per the 
directions of Engineer in-charge.

17.00 Each

II. MASONRY WORK:

8 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V 
level in all shapes and sizes in :

8.1 Cement mortar 1:6 (1 cement : 6 coarse sand) 28.00 cum

9 Half brick masonry with common burnt clay 
F.P.S. (non modular) bricks of class designation 
7.5 in superstructure above plinth level up to floor 
V level.  including providing and placing in 
position 2 Nos. 6mm dia. M.S. bars at every third 
course of half brick masonry.

9.1 Cement mortar 1:4 (1 cement :4 coarse sand) 96.00 sqm
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III. FLOORING:

10 Providing and fixing Ist quality ceramic glazed 
wall tiles conforming to IS : 15622 (thickness to 
be specified by the manufacturer ) of approved 
make in all colours, shades except burgundy, 
bottle green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of steps and 
dados over 12 mm thick bed of cement Mortar 1:3 
(1 cement : 3 coarse sand) and jointing with grey 
cement slurry @ 3.3kg per sqm including pointing 
in white cement mixed with pigment of matchi ng 
shade complete.

190.20 sqm

11 Providing and laying Ceramic glazed floor tiles 
300x300 mm (thickness to be specified by the 
manufacturer) of 1st quality conforming to IS : 
15622 of approved make in colours such as White, 
Ivory, Grey, Fume Red Brown, laid on 20 mm 
thick Cement Mortar 1:4 (1 Cement : 4 Coarse 
sand) including pointing the joints with white 
cement and matching pigment etc., complete.

106.00 sqm

IV. FINISHING:

12 12 mm cement plaster of mix : 1:6 (1 cement: 6 
coarse sand)

50.00 sqm

13 15 mm cement plaster on rough side of single or 
half brick wall of mix :

13.1 1:4 (1 cement: 4 coarse sand) 220.00 sqm

14 6 mm cement plaster to ceilings and exposed RCC 
surfaces of mix :
1:3 (1 cement: 3 fine sand)

40.00 sqm

15 Finishing walls with Acrylic Smooth exterior 
paint of required shade :

15.1 New work (Two or more coat applied @ 1.67 
ltr/10 sqm over and including priming coat of 
exterior primer applied @ 2.20 kg/ 10 sqm).

210.00 sqm
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16 Distempering with oil bound washable distemper 
of approved brand and manufacture to give an 
even shade

16.1 New work (two or more coats) over and including 
water thinnable priming coat with cement primer.

230.00 sqm

17 Painting with synthetic enamel paint of approved 
brand and manufacture to give an even shade :
Two or more coats on new work.

120.00 sqm

V. WOOD WORK :

18 Providing and fixing ISI marked flush door 
shutters conforming to IS: 2202 (Part I) non -
decorative type, core of block board construction 
with frame of 1st class hard wood and well 
matched commercial 3 ply veneering with vertical 
grains or cross bands and face veneers on both 
faces of shutters :

18.1 30 mm thick including ISI marked Stainless Steel 
butt hinges with necessary screws.

16.38 sqm

19 Providing and fixing PVC rigid foam sheet 1mm 
thick on existing door shutters (bathroom and 
W.C. doors) using synthetic rubber based 
adhesive.

16.38 sqm

20 Providing and fixing aluminium sliding door bolts 
ISI marked anodised (anodic coating not less than 
grade AC 10 as per IS : 1868) transparent or dyed 
to required colour or shade with nuts and screws 
etc. complete :

20.1 a)300x16 mm 10.00 Each

21 Providing and fixing aluminium tower bolts ISI 
marked anodised (anodic coating not less than 
grade AC 10 as per IS : 1868 ) transparent or dyed 
to required colour or shade with necessary screws 
etc. complete :

21.1 250x10 mm 10.00 Each
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22 Providing and fixing aluminium handles ISI 
marked anodised (anodic coating not less than 
grade AC 10 as per IS : 1868) transparent or dyed 
to required colour or shade with necessary screws 
etc. complete :

22.1 125mm 10.00 Each

23 Repairing the existing wooden/aluminium 
windows including providing and fixing required 
hinges, handles, hooks etc., along with necessary 
repairs to frames and window section members 
wherever required complete as per the directions 
of Engineer in-charge.

6.00 Each

VI. ALUMINIUM WORK: 

24 Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with extruded 
built up standard tubular sections/ appropriate Z 
sections and other sections of approved make 
conforming to IS: 733 and IS: 1285, fixing with 
dash fasteners o f required dia and size, including 
necessary filling up the gaps at junctions, i.e. at 
top, bottom and sides with required EPDM rubber/ 
neoprene gasket etc. Aluminium sections shall be 
smooth, rust free, straight, mitred and jointed 
mechanically wherever r equired including cleat 
angle, Aluminium snap beading for glazing / 
paneling, C.P. brass / stainless steel screws, all 
complete as per architectural drawings and the 
directions of Engineer -in-charge. (Glazing, 
paneling and dash fasteners to be paid for 
separately) : 

24.1 For fixed portion Powder coated aluminium 
(minimum thickness of powder coating 50 
micron)

63.00 kg

24.2 For shutters of doors, windows & ventilators 
including providing and fixing hinges/ pivots and 
making provision for fixing of fittings wherever 
required including the cost of EPDM rubber / 
neoprene gasket required (Fittings shall be paid 
for separately). Powder coated aluminium 
(minimum thickness of powder coating 50 
micron)

62.00 kg
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25 Providing and fixing sliding arrangement in racks/ 
cupboards/cabinets shutter by P/F stainless steel 
rollers to run inside C or E aluminium channel 
section (The payment of C or E channel shall be 
made separately)

24.00 Each

26 Providing and fixing aluminium casement 
windows fastener of required length for 
aluminium windows with necessary screws etc. 
complete.

26.1 Powder coated minimum thickness 50 micron 
aluminium

24.00 Each

27 Providing and fixing 5mm thick corrugated 
polyurethane sheet in windows of superior quality 
and required colour including necessary fixing 
accessories complete as per the directions of 
Engineer in-charge.

27.00 sqm

28 Providing and fixing anodised aluminium grill 
(anodised transparent or dyed to required shade 
according to IS: 1868 with minimum anodic 
coating of grade AC 15) of approved 
design/pattern, with approved standard section and 
fixed to the existing window frame with C.P. 
brass/ stainless steel screws @ 200mm centre to 
centre, including cutting the grill to proper 
opening si ze for fixing and operation of handles 
and fixing approved anodised aluminium standard 
section around the opening, all complete as per 
requirement and direction of Engineer -in-charge. 
(Only weight of grill to be measured for payment).

45.00 kg

VIII STEEL WORK 

29 Providing and fixing T -iron frames for doors, 
windows and ventilators of mild steel Tee -
sections, joints mitred and welded, including 
fixing of necessary butt hinges and screws and 
applying a priming coat of approved steel primer.
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29.1 Fixing with 15x3 mm lugs 10 cm. long embedded 
in cement concrete block 15x10x10 cm of C.C. 
1:3:6 (1 Cement : 3 coarse sand : 6 graded stone 
aggregate 20 mm nominal size).

175.00 Kg

30 Providing and fixing in position collapsible steel 
shutters with vertical channels 20x10x2mm and 
braced with flat iron diagonals 20x5mm size, with 
top and bottom rail of T -iron 40x40x6mm, with 
40mm dia steel pulleys, complete with bolts, nuts, 
locking arrangement, stoppers, handles, including 
applying a priming coat of approved steel primer.

9.00 sqm

VII. WATER PROOFING:

31 Making khurras 45x45 cm with average minimum 
thickness of 5 cm cement concrete 1:2:4 (1 cement 
: 2 coarse sand : 4 graded stone aggregate of 20 
mm nominal size) over P.V.C. sheet 
1mx1mx400micron, finished with 12mm cement 
plaster 1:3 (1 cement : 3 coarse sand) and a coat of 
neat cement, rounding the edges and making and 
finishing the outlet complete.

1.00 Each
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32 Providing and laying integral cement based water 
proofing treatment including preparation of 
surface as required for treatment of roofs, 
balconies, terraces etc consisting of following 
operations: a) Applying a slurry coat of neat 
cement using 2.75 kg/sqm. of cement admixed 
with water proofing compound conforming to IS. 
2645 and approved by Engineer -in-charge over 
the RCC slab including adjoining walls upto 
300mm height including cleaning the surface 
before treatment. b) Laying brick bats with mortar 
using broken bricks/brick bats 25 mm to 115mm 
size with 50% of cement mortar 1:5 (1 cement : 5 
coarse sand) admixed with water proofing 
compound conforming to IS : 2645 and approved 
by Engineer-in-charge over 20 mm thick layer of 
cement mortar of mix 1:5 (1 ceme nt :5 coarse 
sand ) admixed with water proofing compound 
conforming to IS : 2645 and approved by 
Engineer-in-charge to required slope and treating 
similarly the adjoining walls upto 300 mm height 
including rounding of junctions of walls and slabs 
c) After two days of proper curing applying a 
second coat of cement slurry using 2.75kg/ sqm of 
cement admixed with water proofing compound 
conforming to IS : 2645 

32.00 sqm

and approved by Engineer -in-charge. d) Finishing 
the surface with 20 mm thick jointless cement 
mortar of mix 1:4 (1 cement :4 coarse sand) 
admixed with water proofing compound 
conforming to IS : 2645 and approved by 
Engineer-in-charge including laying glass fibre 
cloth of approved quality in top layer of plaster 
and finally finishin g the surface with trowel with 
neat cement slurry and making pattern of 300x300 
mm square 3mm deep. e) The whole terrace so 
finished shall be flooded with water for a 
minimum period of two weeks for curing and for 
final test. All above operations to be don e in order 
and as directed and specified by the Engineer -in-
Charge : With average thickness of 120mm and 
minimum thickness at khurra as 65 mm.
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VIII. WATER SUPPLY, SANITARY 
INSTALLATIONS & DRAINAGE

33 Providing and fixing white vitreous china pedestal 
type water closet (European type W.C. pan) with 
seat and lid, 10 litre low level white P.V.C. 
flushing cistern, including flush pipe, with 
manually controlled device (handle lever), 
conforming to IS : 7231, with all fittings and 
fixtures com plete including cutting and making 
good the walls and floors wherever required :W.C. 
pan with ISI marked white solid plastic seat and 
lid

2.00 Each

34 Providing and fixing water closet squating pan 
(Indian type W.C. pan) with 100 mm sand cast 
Iron P or S trap,10 litre low level white P.V.C. 
flush cistern, including flush pipe, with manually 
controlled device (handle lever) conforming to IS 
: 7231, with a ll fittings and fixtures complete, 
including cutting and making good the walls and 
floors wherever required : 

34.1 White Vitreous china Orissa pattern W.C. pan of 
size 580x440 mm with integral type foot rests.  
Make: Parryware/Hindware/Equivalent.

2.00 Each

35 Providing and fixing G.I. inlet connection for 
flush pipe connecting with W.C. pan.

4.00 Each

36 Supplying and fixing 100mm CI Nahani trap with 
CP steel gratings, bitumen painted before fixing 
including breaking and making good the floor
complete as per the direction of Engineer -in-
charge.

8.00 Each

37 Providing and fixing wash basin with C.I. 
brackets, 15 mm C.P. brass pillar taps,32 mm C.P. 
brass waste of standard pattern, including painting 
of fittings and brackets, cutting and making good 
the walls wherever required :

37.1 White Vitreous China Flat back wash basin size 
550x400 mm with single 15 mm C.P. brass pillar 
tap.

6.00 Each
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38 Providing and fixing white vitreous china 
squatting plate urinal with integral rim 
longitudinal flush pipe.

4.00 Each

39 Providing and fixing white glazed urinal channels 
of 450mm length of Cera make or equivalent 
including necessary cement mortar etc., complete 
as per the directions of Engineer in-charge. 

15.00 Each

40 Providing and fixing white vitreous china flat 
back or wall corner type lipped front urinal basin 
of 430x260x350mm and 340x410x265mm sizes 
respectively with standard flush pipe and C.P. 
brass spreaders with brass unions and G.I clamps 
complete, including painting of fittings and 
brackets, cutting and making good the walls and 
floors wherever required 
:Parryware/Hindware/Equivalent.

40.1 Range of four urinal basins 1.00 Each

40.2 Range of three  urinal basins 1.00 Each

41 Providing and fixing white glazed vitreous china 
urinal partitions of parryware or equivalent fixed 
with brass screws embedded in the walls including 
making necessary repairs etc. all complete and as 
directed by Engineer-in-charge.

7.00 Each

42 Providing and fixing on wall face unplasticised 
Rigid PVC rain water pipes conforming to IS : 
13592 Type A including jointing with seal ring 
conforming to IS : 5382 leaving 10 mm gap for 
thermal expansion.(i) Single socketed pipes.. 

42.1 110 mm diameter 15.00 M
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43 Providing and fixing on wall face unplasticised -
PVC moulded fittings/ accessories for 
unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS : 5382 
leaving 10 mm gap for thermal expansion.

43.1 Coupler 110mm 4.00 Each

43.2 Single Tee with door 110 x 110 x110 mm 4.00 Each

43.3 Shoe plain 110 mm 4.00 Each

43.4 Cowl 110mm 4.00 Each

44 Providing and fixing unplasticised -PVC pipe 
clips of approved design to unplasticised - PVC 
rain water pipes by means of 50x50x50mm hard 
wood plugs, screwed with M.S. screws of required 
length including cutting brick work and fixing in 
cement mortar 1:4 (1 cement : 4 coarse sand) and 
making good the wall etc. complete.

44.1 110 mm 8.00 Each

45 Providing and fixing soil, waste and vent pipes :

45.1 100 mm dia. Sand cast iron S&S pipe as per IS: 
1729.

42.00 M

46 Providing and filling the joints with spun yarn, 
cement slurry and cement mortar 1:2     ( 1 cement 
: 2 fine sand) in S.C.I./ C.I. Pipes :

46.1 100 mm dia pipe 20.00 Each

47 Providing and fixing M.S. holder -bat clamps of 
approved design to Sand Cast iron/cast iron (spun) 
pipe embedded in and including cement concrete 
blocks 10x10x10cm of 1:2:4 mix (1 cement : 2 
coarse sand : 4 graded stone aggregate 20mm 
nominal size) including cost of cutting holes and 
making good the walls etc. :

47.1 For 100 mm dia. Pipe 20.00 Each
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48 Providing and fixing bend of required degree with 
access door, insertion rubber washer 3 mm thick, 
bolts and nuts complete.

48.1 100 mm Sand cast iron S&S as per IS – 1729 10.00 Each

49 Providing and fixing plain bend of required 
degree.

49.1 100 mm Sand cast iron S&S as per IS – 1729 10.00 Each

50 Providing and fixing double equal junction of 
required degree with access door, insertion rubber 
washer 3 mm thick, bolts and nuts complete :

50.1 100x100x100x100mm Sand cast iron S&S as per 
IS – 1729

4.00 Each

51 Providing and fixing single equal plain junction of 
required degree with access door, insertion rubber 
washer 3 mm thick, bolts and nuts complete.

51.1 100x100x100 mm Sand cast iron S&S as per IS –
1729

6.00 Each

52 Providing and fixing terminal guard:

52.1 100 mm Sand cast iron S&S as per IS – 1729 4.00 Each

53 Providing and fixing collar:

53.1 100 mm Sand cast iron S&S as per IS – 1729 4.00 Each

54 Providing and fixing M.S. stays and clamps for 
sand cast iron/centrifugally cast (spun) iron pipes 
of diameter :

54.1 100 mm 10.00 Each

55 Painting sand cast iron/ centrifugally cast (spun) 
iron soil, waste vent pipes and fittings with two 
coats of synthetic enamel paint of any colour such 
as chocolate grey, or buff etc. over a coat of 
primer (of approved quality) for new work :

55.1 100 mm diameter pipe 42.00 m
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56 Providing and fixing G.I. pipes complete with G.I. 
fittings and clamps, i/c cutting and making good 
the walls etc.
Internal work – Exposed on wall.

56.1 15 mm dia. nominal bore 100.00 m

56.2 25 mm dia. nominal bore 120.00 m

57 Providing and fixing gun metal gate valve with 
C.I. wheel of approved quality (screwed end) : 
Make: Zoloto or equivalent.

57.1 25 mm dia 2.00 Each

58 Providing and fixing ball valve (brass) of 
approved quality, High or low pressure, with 
plastic floats complete : 25 mm nominal bore

2.00 Each

59 Providing and fixing C.P. brass bib cock of 
approved quality conforming to IS:8931

59.1 15 mm nominal bore 4.00 Each

60 Providing and fixing C.P. brass stop cock 
(concealed) of standard design and of approved 
make conforming to IS:8931.

60.1 15 mm nominal bore. 8.00 Each

61 Providing and fixing uplasticised PVC connection 
pipe with brass unions : 

61.1 45 cm length 15 mm nominal bore 6.00 Each

62 Providing and fixing PTMT, push cock of 
approved quality and colour.:
15 mm nominal bore, 98mm long. Weighing not 
less

18.00 Each

63 Providing and placing on terrace (at all floor 
levels) polyethylene water storage tank ISI : 
12701 marked with cover and suitable locking 
arrangement and making necessary holes for inlet, 
outlet and overflow pipes but without fittings and 
the base support for tank

2000.00 Per 
Litre
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64 Constructing brick masonry circular type manhole 
0.91m internal dia at bottom and 0.56m dia at top 
in cement mortar 1:4 (1 cement :4 coarse sand), in 
side cement plaster 12 mm thick with cement 
mortar 1:3 (1 cement : 3 coarse sand) finished 
with a floating coat of neat cement, foundation 
concrete 1:3:6 mix (1 cement : 3 coarse sand : 6 
graded stone aggregate 40mm nominal size), and 
making necessary channel in cement concrete 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20mm nominal size) finis hed with a 
floating coat of neat cement, all complete as per 
standard design : 0.91 m deep with S.F.R.C. cover 
and frame (heavy duty, HD -20 grade designation) 
560mm internal diameter conforming to I.S. 
12592, total weight of cover and frame to be not 
less than 182kg., fixed in cement concrete 1:2:4 (1 
cement : 2 coarse sand : 4 graded stone aggregate 
20 mm nominal size) including centering, 
shuttering all complete. (Excavation, foot rests 
and 12mm thick cement plaster at the external 
surface shall be paid for separately) : 

64.1 With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5

1.00 Each

65 Constructing brick masonry road gully chamber 
50x45x60 cm with bricks in cement mortar 1:4 (1 
cement : 4 coarse sand) including 500x450 mm 
pre-cast R.C.C. horizontal grating with frame 
complete as per standard design :

65.1 With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5

1.00 Each

66 Providing, laying, jointing & testing 150mm dia 
of glazed stoneware grade A pipes as per IS 651 
with air tight cement joints using stiff mixture of 
cement mortar in the proportion of 1:1 including 
earth work excavation in trenches or required 
width and depth upto 1.00m and socket pits in all 
kinds of soils refilling the excavated soil including 
watering and tamping etc., complete as per the 
direction of Engineer-in-charge.

40.00 m
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67 Providing and fixing 50mm dia PVC drainage 
pipe of superior quality conforming to BIS 
standards including necessary jointing etc., 
complete as per the directions of Engineer in -
charge. 

10.00 m

68 Providing and fixing mirror of superior glass (of 
approved quality) and of required shape and size 
with plastic moulded frame of approved make and 
shade with 6 mm thick hard board backing :

68.1 Rectangular shape 453x357mm 6.00 Each

68.2 Rectangular shape 1500x450 mm 1.00 Each

IX. DISMANTLING AND DEMOLISHING

69 Demolishing brick work in cement mortar 
manually/ by mechanical means including 
stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as 
per direction of Engineer-in-charge. 

8.00 cum

70 Demolishing cement concrete manually/ by 
mechanical means including disposal of material 
within 50 metres lead as per direction of Engineer 
- in - charge. Nominal concrete 1:3:6 or richer mix 
(i/c equivalent design mix)

6.00 cum

71 Taking out doors, windows and clerestory window 
shutters (steel or wood) including stacking within 
50 metres lead:
Of area 3 sq. metres and below

5.00 Each

Total Amount

Signature of Head, ESD                                                                    Signature of the Contractor        


